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NOTICE INVITING TENDER 

(Three Envelope System) 

Sealed tenders on Percentage rate basis in three envelope system are invited from 

competent contractors having sound technical and financial capacity for 

Constriction of shops for Pujan samagri etc. , Entrance gate, Clock room, 

Donation counter, Drinking water, hand wash, shoe stand and urinals (without 

flooring) including Internal Electrification Work in campus of Shri Pashupatinath 

Temple Area, Mandsaur. 
 

Estimated cost of Works : Rs. 100 Lacs 

Earnest Money : Rs. 1.00 Lac crossed Demand Draft 

Drawn in Favour of Secretary SPMPS 

Mandsaur payable at Mandsaur. 

Time of Completion : Ten months including rainy season 

Cost of One Set of Tender Form : Rs. 10000.00 (Ten Thousand only) 

(Non Refundable) By Cash/DD in Name 

of Secretary SPMPS Mandsaur. 

1. Place and Date of Submission of Tenders 

 

 

2. Date & Time of Prebid Meeting 

: 

 

 

: 

Tender Documents to be Submitted as 
per instruction upto 11:30 Hrs. of 
10.03.10. 
 

15 Hrs. of 03.03.10 

Place and Date of Opening of Technical Bid : The Technical Bid will be opened on  

10.03.10 at 13:30 PM. The  same day 

Financial bid shall also be opened at 

3.30 PM in the presence of the Interested 

tenderers or their representatives. 
 

Tender documents may be purchased during office hours on any working day from 10:30 Hrs. 

to 17:30 Hrs upto 09-03-10 at the following address from the Office of Secretary SPMPS 

Mandsaur. 

Tender submitted without Earnest Money deposit as specified are liable to be rejected. The 

employer reserves the right of acceptance or rejection of any or all tenders without assigning 

any reasons. 

Secretary  
SPMPS 
Mandsaur
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INSTRUCTION FOR TENDERING  
1. Eligibility Criteria for Contactors :- (A) The contractor should be registered in A - 

IV or above category with any Engg. Deptt.of  GoMP/GoI/Other State Government 

departments He Should have sufficient working experience of building work of similar 

magnitude and  posses or own Tools & Plant, equipment required for the work. 

 (B) Contractor should furnish information in appendix I to VI annexed herewith so as 

to establish his capability. 

 (C) The contractor should have successfully completed the building of following 

magnitude during preceding 5 years. 

 1...................................................................... 

 2. .................................................................... 

 3. .................................................................... 

 The completion of such works shall be supported by the certificate from competent 

authority. 

2. Before tendering, the tenderer shall visit the site and also carefully examine the 

conditions of contract, the specifications, drawings and the Bills of Quantities and if 

there should  be or appear to be any ambiguity in or discrepancy between any of these 

documents or between figured and measured dimensions upon the drawings, he should 

immediately refer the matter to the Architect. The tenderer is required, to inspect the 

site of the proposed work to acquaint himself with regard to the nature of work, 

availability of materials, labour, duration of working hours, efforts to be taken to work 

within the existing premises, Special Security arrangement to be made etc. 

3. Access to the site will be given during the tender period by appointment. 

4. Any clarifications required on the tender documents/drawings may be obtained from 

the office of Secretary SPMPS   Mandsuar 

5. Time is the essence of the contract and the time required for completion of work from 

the date of placing the order has been indicated in the appendix to the general 

conditions of the contract. 

6. The tenderer shall complete the annexed form of Tender, Schedule and Bills of 

Quantities with the whole of the price and information called for therein and shall sign 

with date on each of the documents in the space provided for the purpose. Each page of 

the tender shall bear tenderer sign and also shall bear the stamp of the tenderer. 
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7. The tender form and documents attached to it shall not be detached one from the other 

and no alteration other than filling in of all blank spaces shall be made in the 

documents. 

8. The tender shall be made on the basis of Building SOR effective from 15-06-09 issued 

by ENC MP PWD and 01-04-08 for electrical work and there will be no adjustment 

with variation in wage rates, taxes, prices of materials or any other costs, unless 

indicated otherwise. The SPMPS   does not guarantee that any or all the various items 

of work will be in purview of the contract or splitting the work between two or more 

tenderers. Only one percentage shall be quoted for Building Work & Electrical Work.  

9. The SPMPS   reserves the right to adjust arithmetical or other errors in any tender in the 

way which he considers suitable, Any adjustment so made by the architect shall be 

stated to the tenderer. 

10. The tender shall remain valid for acceptance for the period of 90 days from the date of 

submission. If the tenderer withdraws or modifies his offer during validity period, the 

EMD deposit shall be forefited in favour of SPMPS  . 

11. The rates quoted are inclusive of Income tax, commercial tax, VAT and other taxes if 

applicable & the same will be deducted as per rules. 

12. Tender will not be considered if not accompained by a sum of 1.00 lakh (One Lac only) 

as Earnest Money. The Earnest Money of unsusccessful tenderer will be returned 

without interest after a decision is taken in respect of awarding the work. The Earnest 

Money deposited by the successful tenderer will be adjusted towards security deposit 

and will not bear any interest. The total security deposit will be a sum of 1) Earnest 

money deposit 2) Security deposit to be deducted from running bill and will be limited 

to 5% of the cost of the work put to tender or 5% of the cost of the work executed when 

the same exceeds the cost put to tender. 

13. All accompaniments to the tender shall be in duplicate.  

14. The tender drawings are provided to indicate the nature of work and have been issued 

for the purpose of tendering. Detailed working drawings will be issued to the contractor 

for execution of the work based on agreed working programme after issue of the work 

order. 

15. (A) Mode of submission of Tender : The Tender shall be submitted till  

11.30 AM of 10-03-10 by post or in person courier, tender box in the office of SPMPS   
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in accordance with the procedure detailed herein. However SPMPS   does not take any 

responsibility for delay or loss in transit in case the documents are submitted by post. 

 (B) The Tenders should be submitted in 3 envelop system as under : 

Packet 1 : This packet should contain the earnest money deposit and should be 

superscribed accordingly on the top of the envelope.  

 Packet 2 : This packet will be called as techno commercial bid and shall consist of 

performance statement, details as required under eligibility criteria, method to be 

adopted for quality control, financial document such as Bank solvency Audited 

statement of last three years (in case of firms) certified copies of income tax clearance 

certificate copies of valid registration, power of attorney if necessary and information 

as per. annexures I,II,III,IV,V annexed to this. 

 Packet 3 : The price Bid shall contain only the price schedule in the prescribed format 

of the tender document. All details except for the price shall be furnished in the techno 

commercial bid. 

(C) Sealing and Making of Bids :- The Bidders shall mark and seal the bid as under: 

Packet 1 : Earnest Money Deposit 

Packet 2 : Techno Commercial Bid 

Packet 3 : Price Bid 

All the three envelopes duly sealed shall be kept in a separate outer envelope and 

should be duly addressed to Secretary SPMPS  Mandsaur. 

16. Tender submitted without following procedure as described above will be disqualified. 

17. Subletting the work in any form will not be allowed. 

18.  Contractor should quote rates inclusive of all Taxes, Levies, and Duties present and 

future imposed by STATE GOVT, and LOCAL BODIES. 

19. Conditional Tenders are liable to be considered as non-responsive.  

20. Opening of Bids 

On scheduled date at 13.30 hrs. of 10.03.10 the envelope of Earnest Money Deposit only shall 

be opened. If the EMD is found to be in order as laid down, then only the techno commercial 

Bid shall be opened which shall be evaluated as per requirement of tender documents. The 

financial price Bid of those successful prospective bidder shall then be opened for 

consideration on the same day if possible. 
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21. The percentage quoted shall be firm and not subject to any upward variation during the 

currency of contract. Only one percentage above or below shall be applicable for both 

schedule of rates i.e. Building S.O.R. and electrical S.O.R.  

22. The tender documents can also be downloaded from Pashuspatinath Website from 

Website www.shripashupatinath.nic.in or www.mandsaur.nic.in But the tender should 

be accompanied by a Bank Demand Draft of Rs. 10000.00 payable at Mandsuar drawn 

in favour Secretary SPMPS   towards the cost of tender document without which the 

tender shall be considered as non responsive.  

23. A prebid meeting of the prospective tenderers shall be held on 03.03.10 at 15 hrs. in the 

office of SPMPS  . The prospective bidders may send their queries if any, so as to reach 

the office of SPMPS   by 02.03.10 so that due consideration, if required, may be given. 

However the right to consider or reject any or all such queries is reserved with the 

SPMPS  . 

24. The disposal or the utility as the case may be of the material obtained from 

dismantling/excavation shall be done as per direction of Consultant/Architect of 

SPMPS . 

25. Following shall form part of agreement : 

(i) Notice inviting tenders. 

(ii)  Instructions for tendering with Annexures. 

(iii)  Financial Bid. 

(iv) General Conditions of Contract. 

(v) Appendix to bid (Conditions of Contract) 

(vi) Special Conditions of Contract. 

(vii)  GAD. 

(viii)  Schedule of Items of work. 

(ix) Letter of acceptance to be issued on acceptance work order letter. 

26. Stamp duty if required for execution of the agreement shall be arranged 

and borne by the contractor. 

27. Right to accept any tender or reject any or all tenders without assigning 

any reasons there of is reserved with SPMPS. 
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Annexure I 

GENERAL INFORMATION  

All Individual/Firms are requested to complete the information in this form.  

 

1. Name of Firm 

2. Head Office Address 

3. Telephone     Contact 

4. Fax      Telex 

5. Place of Incorporation    Year of Incorporation 

/Registration 

/Registration 

 

 
 
 

Signature of Tenderer
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Annexure II 

STRUCTURE AND ORGANIZATIN OF THE TENDERER 

1. The Applicant is       _____________________ 

(a) An Individual 

(b) A Proprietor Firm 

(c) A Firm Partnership 

(d) A Limited Company or Corporation  

 

2. Attach the organization Chart 

Showing the Structure of the 

Organization, including the    _____________________ 

Names of the Directories and 

Position of Offers       _____________________ 

 

3. Power of Attorney, If necessary 

 
 
 
 
Signature of Tenderer
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Annexure III 

ANNUAL TURN OVER  

 

Year 
Annual Turn Over in India Rs. as per 

Balance Sheet or Income Tax Clearance 

Returns 

2006-07 Rs. 

2007-08 Rs. 

2008-09 Rs. 

Average Annual Turn Over Rs. 

Note : The above data is to be supported by balance sheets / ITC Returns 

 

 

Annexure IV 

PERSONNEL CAPABILITIES  

 

S. No. Name & 
Address of the 
Employee 

Technical 
Qualifications 

Post Held Date of 
Employment 

1.     

2.     

3.     

4.     

5.     

 

Signature of Tenderer 
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Annexure V 

LIST OF MACHINERIES FOR NEEDS  

 

1. Mini R&C Plant 

2. Vibrator 

3. Complete Equipments for Testing Materials 

4. Good Quality of Steel Centering Material 

5. Generator 

6. Water Tanker 

7. Dumpers 

 

 

Signature of Tenderer 
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Financial Bid Documents 
Place : 
 
Date : 

To, 
Secretary  
SPMPS, Mandsour   
 
Dear Sir, 
 

Having examined the tender conditions, drawings, specifications, designs relating to the works 

specified in the memorandum and having visited and examined the site of the works specified 

in the said memorandum and having acquired the requisite information affecting the tender, 

I/WE hereby offer to execute the works specified in said memorandum within the time 

specified in the said memorandum on the percentage rate basis and in accordance with all 

respects with the specifications, designs, drawings and instruction in writing referred to in 

condition of tender, the Articles of Agreement, and with such materials as provided for, by and 

in all other respects in accordance with such condition so far as they may be applicable @ 

............................% above/below the applicable schedule of rates. 

MEMORANDUM 

a) Description of Works : Constriction of shops for Pujan samagri 
etc. , Entrance gate, Clock room, Donation 
counter, Drinking water, handwash, shoe 
stand and urinals (without flooring) 
including Internal Electrification Work in 
the campus of Shri Pashupathinath 
Temple area at Mandsaur. 

b) Earnest Money : Demand draft of Rs. 1.00 Lac. 

c) Percentage, if any, to be deducted from 
Bills 

: 5% (Five Percent) 

d) Time allowed for completion of the 

works from the 15th day after the date 

of written Order to commence work or  

from the Day of handing over the site. 

: Ten months including Rainy season. 

(1) We undertake to complete and deliver the whole of the works comprised in contract 

with in the time stated in the Appendix to Bid or the general condition of the contract. 
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(2) We have independently considered the amount of liquidated damage in the Appendix to 

Bid of the general conditions of the contract and agree that it represents fair estimate of 

the loss likely to be suffered by us in the event of the works not being completed in 

time. 

(3) If our tender is accepted, we will, furnish the performance security deposit for the sum 

named in the appendix to Bid of the general conditions of the contract for the due 

performance of the contract. 

(4) We agree to abide by this tender for the period of 3 months from the date fixed for 

receiving the same and it shall remain binding upon us and maybe accepted at any time 

before expiry of that period. 

(5) Unless until a formal agreement is prepared and executed this tender together with our 

written acceptance thereof shall constitute a binding contract between us. 

(6) We understand that you are not bound to accept the lowest or any tender you may 

receive and reserves to itself, the right to accept or reject any or all the tenders, either in 

whole or in part, without assigning any reason thereof. 

(7) Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto as far as they may be 

applicable or in default thereof to forfeit and pay to SPMPS the amount mentioned in 

the said conditions. 

(8) I/We have deposited Demand Draft for a Sum of Rs 1.00 Lac earnest money deposit 

with SPMPS. Should I/We do fail to execute the contract when called upon to do so 

I/We hereby agree that this sum shall be forfeited by me/us to SPMPS-Mandsaur. 

(9) Our Bankers are : 

(10) The names of partner of our firm are 

(i) 

(ii) 

(iii) 

(iv) 

(v) 
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Name of the partner of the firm authorised to sign. 

OR Name of person having Power of Attorney to 

sign the Contract. (Certified True copy of the 

Power of Attorney should be attached). 

 

(Signature and address of witnesses)  

 

(1) 

 

(2) 

 

Yours Faithfully, 

 

Signature of Contractor 
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GENERAL CONDITIONS OF CONTRACT 

1. RATES 

1.1 The contractor should quote his rates for the work on the basis of Schedule of rate issued 

by Engineer-in-Chief MP PWD Bhopal effective from 15.06.09 and amended upto date of 

issue of the NIT for building work and 1-04-08 for electrical work. The rates should be 

written in figures as well as in words. All corrections and alterations made while filling 

the tender must be attested by initials of the tenderer. Overwriting of figures is not 

permitted. The contractor will not have the freedom to change the unit. Only percentage 

above or below the schedule of rate is to be quoted. If there is any difference between the 

amount of words and figures written in the tender forms by the contractor the lesser 

amount will be treated as valid, if the contractor is not ready to accept the amount so fixed 

in the above manner and declines to do the work, earnest money deposit of the contractor 

shall be forfeited. 

1.2 The rates quoted shall be firm and shall not be subjected to any change variations, labour 

conditions, fluctuations in railway freight, taxes, royalties and any conditions whatsoever. 

All rates & prices quoted shall remain firm throughout the tenure of contract (till the 

completion of all major & minor works in the scope of contractor & its certification by 

Architect). Escalation will not be paid in any case. But difference in cost of cement 

and steel will be reimbursed as per clause 11(C) of the bid. 

1.3 The rate quoted in the tender shall also include all required material, man-power, tools & 

plants, temporary water & electric connection and consumption charges required to 

execute the work, sales tax, excise duty, octroi, royalty and any other tax and duty or other 

levy levied by the Central Government or any State Government or Local authority, if 

applicable No claim in respect of sales-tax, royalty, excise duty octroi or other tax duty or 

levy whether existing or future shall be entertained by the SPMPS. 

2. TYPE OF CONTRACT : 

The contract shall be percentage rate contract. The Contractor shall be paid for the actual 

quantity of work done, as measured at site, at the rates quoted by him. 

3. CONTRACT DRAWINGS: 

The preliminary drawings, prepared by the Architect, are annexed with the tender and 

clarification required if any, may be obtained from Architect. It should be borne in mind 

that the drawings are only broad guidelines for the works to be executed. SPMPS has a 

full right for addition/omission or any change in the drawing/s, at any stage prior or 
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during execution stage. The addition/omission/change, will not vitiate the contract and 

contractor's claim on this account will not be entertained on any ground. In general the 

drawings shall indicate dimensions, position and type of construction work. The 

specifications shall indicate the qualities and the methods. Any work indicated on the 

drawings and not mentioned in the specification or vice versa shall be furnished as 

thoughtfully set forth in both. Work not specifically detailed, called for, marked or 

specified shall be the same as similar parts that are detailed, marked or specified. 

3.1 The contractor's work shall not deviate from the drawings and the specifications. The 

consultant interpretation of these documents shall be final and without appeal. 

3.2 Errors or inconsistencies discovered in the drawings and specifications shall be promptly 

brought to the attention of the Architect, for interpretation or correction. Local conditions 

which may affect the work shall likewise be brought to the Consultant attention. If at any 

time, it is discovered that work is being done which is not in accordance with the contract 

drawings and specifications the contractor shall correct the work immediately. 

Corrections of defective work shall not be a basis for any claim for / or extension of time, 

the contractor shall not carry on work except with the knowledge of the Consultant. 

3.3 Figured dimensions on the Scale Drawings and large size details shall govern. Large size 

details shall take precedence over small scale drawings. Any work done before receipt of 

such details, if not in accordance with the same, shall be removed and replaced or 

adjusted, as directed, by the Contractor without expense to the Employer. The general 

conditions apply with equal force to all the work including authorized extra works. 

3.4 Drawings and designs for the project will remain property of the SPMPS and will not be 

used without the written permission of the SPMPS elsewhere. 

3.5 In case detailed Drawings/ Shop drawings are necessary contractor shall prepare such 

detailed drawings and / or dimensional Sketches thereof and have it confirmed by the 

Consultant prior to taking up such work. 

3.6 The contractor shall ask in writing for all clarification's on matters of ambiguity or 

confusion occurring anywhere in drawings, specifications and schedule of quantities or to 

additional instructions at least 7 days ahead from the time when it is required for 

implementation so that the Consultant may be able to give decision thereon. 

4 CONSULTANT'S INSTRUCTIONS: 
4.1 The contractor shall forthwith comply with and duly execute any works comprised in such 

instructions issued to him by the Consultant in regard to any matter in respect of which 

the Architect is empowered by these conditions to issue instructions provided always that 
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verbal instructions, directions and explanations given to the Contractor or his work 

representative by the Consultant shall if involving a variation be confirmed in writing. If 

within seven days after receipt of a written notice from the Consultant, requiring 

compliance with an instruction the Contractor does not comply herewith, then the 

employer may employ and pay other persons to execute any work whatsoever which may 

be necessary to given effect to such instructions and all cost incurred with such 

employment shall be recoverable from the Contractor by the Employer as a debt or may 

be deducted by him from any monies due or to become due to the Contractor under this 

contract. 

4.2 Upon receipt of instruction issued to the contractor by the Consultant, the Contractor may 

request in writing of any effect on the tender or the work such instruction may cause and 

the decision of the Consultant in this regard will be final and binding on the Contractor. 

4.3 All instructions issued by the Consultant shall be in writing. Any instruction issued orally 

shall be of immediate effect, but shall be got confirmed in writing by the Contractor from 

the Consultant within seven days. 

5 FACILITIES AND CO-OPERATION: 

In the case of works indicated on the drawings but not included in the contract the 

Contractor shall provide necessary facilities and co-operation for any subcontractor or 

supplier who may be approved by the Consultant. The Contractor shall do all cutting, 

filling of patching of his work that may be required to make its several parts come 

together properly and fit it to receive or be received by work of other Contractors shown 

upon or reasonably implied by the drawings and specifications for the completed 

structure, and he shall make good after them as the Consultant may direct. 

The Contractor shall not endanger any work by cutting, excavating or otherwise altering 

the work and shall not cut or alter the work of any other Contractor save with the consent 

of the Consultant. 

6 SAMPLES AND SHOP DRAWINGS: 

6.1 After the award of the contract, the Contractor shall furnish for the approval of the 

Consultant, with such promptness as to cause no delay in his work or in that of any other 

Sub-Contractor, samples and shop drawings required by the specifications or by the 

Consultant. Samples shall be delivered as directed by the Consultant. 

6.2 A schedule giving dates for the submission of samples shall be included in the schedule 

described under clause 13. Unless specifically authorized all samples must be submitted 
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for approval of Consultant within Fifteen days of signing the contract and not less than 

seven days before the date a particular work involved is scheduled to begin. 

6.3 The Consultant in consultation with SPMPS shall check and approve such samples, with 

reasonable promptness only for conformity with the design concept of the project and for 

compliance with the information in the contract documents. The work shall be in 

accordance with the approved samples. 

7 CONSULTANT'S STATUS AND DECISION: 

7.1 The Consultant shall be the Employer's representative during the construction period. The 

Consultant shall periodically visit the site to familiarise himself generally with the 

progress and the quality of the work and to determine in general if the work is proceeding 

in accordance with the contract document. He shall not be required to make exhaustive or 

continuous site inspections to check the quality of the work and he shall not be 

responsible for contractor's failure to carry out the construction work in accordance with 

the contract document. During such visits and on the basis of his observations while at the 

site he shall keep the employer informed of the progress of the work, shall endeavor to 

guard the employer against defects and deficiencies in the work of the Contractor and he 

 shall have authority to act on behalf of the employer only to the extent expressively 

provided in the contract document or otherwise in writing which shall be shown to the 

Contractor. He shall have the authority to stop the work whenever such stoppage may be 

necessary in his reasonable opinion to ensure the proper execution of the contract. 

7.2 DECISION: 

Consultant may in their absolute discretion issue further drawings and or written instruction, 

details, directions and explanations, which are, hereinafter collectively referred to as "The 

Consultant's instructions in regards to: 

a) The variation or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work. 

b) Any discrepancy in the drawings or between the schedule of quantities and /or drawings 

and /or specification. 

c) The removal from the site of any defective material brought thereon by the contractor and 

the substitution of any other material thereof. 

d) The demolition removal and/or re-execution of any work executed by the contractor/s. 

e) The dismissal from the work of any persons employed thereupon. 

f) The opening up for inspection of any work covered up. 
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g) The rectification and making good of any defects under clauses hereinafter mentioned and 

those arising during the maintenance period (retention period) 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Consultant's verbal instructions and that verbal instructions, directions and explanations 

given to the contractor or his representatives upon the works by the Employers / 

Consultants shall be confirmed later on in writing. No works for which rates are not 

specifically mentioned in the schedule shall be carried out without written permission of 

the Architects/Consultant. 

Regarding all factory made products for which ISI marked products are available, only 

products bearing ISI marking shall be used in the work. The ISI marked materials can also 

be subjected to test if asked by the Consultant to do so. 

8.   THAT, all dues regarding taxes present or imposed in future, including the Sales Tax , , 

VAT, Octroi duties, Royalties, and/or all such other taxes/fees levied on the Contractor's 

work by Government and/or Local Bodies will be payable by the Contractor, and the 

Employer will not be liable to compensate the Contractor any expenses incurred by the 

Contractor on any such account/s. 

9 STATUTORY OBLIGATION, NOTICES, FEES AND/CHARGES 

9.1 The Contractor shall comply with and give all notices required by any government 

authority, and instrument, rule or order made under any act of parliament or any 

regulation or by-law of any local authority relating to the work or with whose system the 

same is or will be connected. The Contractor before making any variation from the 

Contract drawings or contract bills necessitated by such compliance shall give to the 

Consultant a written notice specifying and giving reasons from such variations and the 

Consultant may issue instructions in regard thereto. 

9.2 The Contractor shall pay and indemnify the Employee against liability in respect of any 

fees or charges (including any rates and taxes) legally demandable under any Act of 

Parliament, instrument, rule or order or any regulation or by-law or any local authority in 

respect of the work. 

10 SUB-CONTRACTOR: 

The Contractor shall not be allowed to sublet the work in whole or parts in any case 

without the permission of Employer/ Consultant. Even for some specialized works no 

subletting will be allowed without the prior approval of the competent authority in writing 

without which the Contractor cannot sublet or assign to any other party, or parties the 

whole, or any portion of work under the contract. Even where such approval is granted, 
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the Contractor shall not be relieved of any obligation or duty or responsibility which he 

undertakes under the contract. 

10.1 All specialists, merchants, tradesmen, and others executing any works or supplying and 

fixing any goods, who may be nominated or selected by the Consultant shall be deemed 

to be Sub-Contractors employed by the Contractors and are to referred as nominated 

sub-contractors. No nominated sub-contractor shall be employed on or in connection 

with the work against whom the contractor shall make reasonable objection (save 

where the Consultant and Contractor shall otherwise agree). 

11. ALTERATION OF QUANTITIES 

A schedule of probable quantities in respect of each work and the specifications 

accompany these special conditions. The schedule of quantities is liable to alternation by, 

omissions, deductions or additions at the discretion of the Architect/ Consultant. 

The quantities shown in the schedule of quantities are intended to cover the entire 

structure indicated in the drawings but the Owners reserves the right to execute only a part 

or the whole or any excess thereof without assigning any reason thereof The quantity of 

any item can vary to any extent and no claim of contractor will be entertained on this 

ground. 

12.  MATERIALS & WORKMANSHIP TO CONFIRM TO DESCRIPTIONS 

All materials and workmanship shall so far as procurable be of the respective kinds described 

in the schedule of quantities and/or specifications and in accordance with the instructions, 

and the Contractor shall upon request of the Architect/Consultant furnish him with all 

invoices, accounts, receipts and other vouchers to prove that the materials comply 

therewith. The Contractor shall at his own cost arrange for and/or carry out any test of any 

materials which the Consultant may require. 

13 CERTIFICATES AND PAYMENTS 

The Contractor shall be paid by the employer from time to time by installments under 

interim certificate to be issued by the Consultant to the contractor on account of the works 

executed when in the opinion of the Consultant, work to the approximate value named in 

the appendix as "Value of work for Interim certificates" (or less at the reasonable 

discretion of the Consultant) has been executed in accordance with this contract, subject 

however, to a retention of percentage of such value named in the Appendix hereto as 

"Retention Percentage from Interim Certificates" until the total amount retained shall be 

as mentioned in the appendix "Total retention money" after full value of the work 

subsequently so executed and fixed in the building. All such payment should be deemed 
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to be on account payment subject to settlement in Final Bill. The Consultant may in his 

discretion include in the interim certificate such amount as he may consider proper on 

account of materials delivered upon the site by the Contractor for use in the works. And 

when the works have been virtually completed and the Consultant shall have certified in 

writing that they have been completed, the Contractor shall be paid by the employer in 

accordance with the certificate to be issued by the Consultant the sum of money named in 

the appendix as "Installment after virtual completion" being a part of the said total 

retention money. And the Contractor shall be entitled to the payment of the final balance 

in accordance with the final certificate to be issued in writing by the Architect at the 

expiration of the period referred to as "The defect liability period" in the Appendix hereto 

the date of virtual completion is the date by which all works shall have been finally 

completed and all defects made good according to the true intent and meaning hereof The 

issue of any certificate by the Consultant of any certificate during the progress of the 

works or after their completion shall not relieve the Contractor of his inability in cases of 

fraud, dishonesty or to any matter dealt with in the certificate. No certificate of the 

Consultant shall of itself be conclusive evidence that any works or materials to which it 

related are in accordance with the contract neither will the Contractor have a claim for any 

amounts which the Consultant might have certified in any interim bill and paid by the 

employer and which might subsequently be discovered as not payable and in this respect 

the employer's decision shall be final and binding. 

The Contractors may be paid an advance for materials brought at site as mentioned in 

general instructions to contractors and special conditions. The Consultant shall have 

power to withhold any certificate of the works or any parts thereof if not being carried out 

to his satisfaction. Any advance against material brought to sites will be paid against full 

bank guaranty. 

The Consultant may by any certificate make any correction in any previous certificate 

which shall have been issued by him. No certificate of payment shall be issued by the 

Consultant if the Contractor fails to insure the works and keep them insured till the issue 

of the virtual completion certificate. 

Payments upon the Consultant's certificate shall be made within the periods named in the 

appendix as "Period for Honour of Certificate's after such certificates have been delivered 

to the employer. 

14. PRICES FOR EXTRAS ETC. 
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The Contractor may, when authorised and shall, when directed, in writing by the 

Consultant with the approval of the employer add to , omit from or vary the works shown 

upon drawings, or described in the specifications, or included in the schedule of 

quantities, but the Contractor shall make no addition, omission or variation without such 

authorization or direction. A verbal authority or direction by the Consultant shall, be 

confirmed by them in writing within seven days, be deemed to have been given in writing. 

No claim for an extra shall be allowed unless it shall have been executed under provisions 

of clause 2 hereof or by the authority of the Consultants with the concurrence of the 

employer as herein mentioned. Any such extra is herein referred to as authorised extra and 

shall be made in accordance with the following provisions: 

14(a) (i) The net rates or prices in the original tender shall determine the valuation of the 

extra work where such extra work is of similar character and executed under similar 

conditions as the work priced therein. 

(ii) Rates for all items, where ever possible, should be derived out of the rates given in 

the schedule of rates as mentioned herein. 

14(b) Where extra work cannot be properly measured or valued the Contractor shall be 

allowed day work prices as the net rates in the tender or the price schedule of quantities 

or, if not so stated then in accordance with the local day work rates and wages for the 

district, provided that in either case vouchers, specifying the daily time (and if required 

by the Consultant, the workmen's names) and materials employed be delivered for 

verification to Consult, SPMPS at or before the end of the week following that in which 

the work has been executed. 

14 (c) It is further clarified that no item of work other than specified in the tender document 

shall be executed without the prior written permission of the Consultant SPMPS. The 

Contractor should notify well in adv o the Consultant/SPMPS. The requirement of such 

work not specified in the S.O.R., and submit the detailed analysis and total quantity and 

estimate of such work, based on market prices if the material and labor and provision of 

profit & overheads at 15% only. The measurement and valuation in respect of the 

contract shall be completed within the period three months. 

15 MATERIALS AND WORKMANSHIP 

15.1 All materials and workmanship shall bear the relevant code of ISI specification and 

approved type and the Contractor shall immediately remove from the works any material 

and/or workmanship which in the opinion of the Consultant are defective or unsuitable 
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and shall substitute proper material and/or workmanship at his own cost. The term 

approval used in connection with this contract shall mean the approval of the Consultant. 

15.2 The Contractor shall if required submit satisfactory evidence as to the kind and quality of 

material. 

15.3 Where special makes or brands are called for they are mentioned as a standard. Others of 

equal quality may be used provided approval is first obtained in writing from the 

Consultant. Unless substitutions are requested no deviation from the specification will be 

permitted. Failure to propose the substitution of any article within 30 days after signing 

of the contract will be deemed sufficient cause for denial of the request for substitution. 

15.4 The Contractor shall indicate and submit evidence in writing of those materials or 

articles called for in the specifications that are not obtainable for installation in the work 

within the time limits of the contract. Failure to indicate the above, within 30 days after 

the signing of the contract, will be deemed sufficient cause for the denial of request for 

the extension of the contract time. 

15.5 All material shall be delivered so as to insure a speedy and uninterrupted progress of the 

work, such material shall be stored so as to prevent overloading of any portion of the 

structure, and the Contractor shall be entirely responsible for damage or loss by weather 

or other cause. 

16 VIRTUAL COMPLETION AND DEFECTS LIABILITY PERIOD 

16.1 When in the opinion of the Consultant the works are practically completed, he shall 

forthwith issue a certificate to that effect and virtual completion of the work shall be 

deemed for all the purpose of this contract to have taken place on the day named in such 

certificate. 

16.2 Any defects, or other faults which shall appear within the Defect Liability Period stated 

in the appendix to these conditions and which are due to materials and workmanship not 

in accordance with the contract shall be specified by the Consultant in a schedule of 

defects which he shall deliver to the Contractor not later than 28 days after the expiration 

of the said Defects Liability period and within a reasonable time after receipt of such 

schedule the defects shrinkages and other faults therein specified shall be made good by 

the Contractor and entirely at his own cost. 

17 Materials and Sample of Materials: 

Materials shall be of approved quality and the best of their/available and generally 

confirm to Indian Standard Specification, The Contractor shall order all materials 
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required for the execution of work as early as necessary and ensure that such materials 

are at site well ahead of their requirement for use in the work. 

Samples of materials shall be supplied by the Contractor at his own cost for approval of 

the Consultant/SPMPS. 

18 Hazardous & Unsafe working  Contractor shall adhere to safe construction 

practice and guard against hazardous and unsafe working conditions and shall comply 

with relevant safety regulations as per Factory Act and any other statutory Acts, rules 

regulations etc. Safety rules as per IS shall be observed. 

THAT, the Contractor shall be liable for and shall indemnify the Employer and the 

Consultant against any liability, loss claim or proceedings whatsoever, arising under any 

statue or at Law in respect to personal injury to, or death of any person whomsoever, 

arising out of or in the course of, or caused by carrying out the work/s. 
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APPENDIX TO BID 

(Contract Data) 

 

S. 

No. 

ITEM PARTICULAR CONDITIONS FOR THIS CONTRACT 

1 Authority Secretary Shri Pashupatinath Mandir Prabhand Society 

Mandsaur 

2 a) Design & Work 

Consultant 

b) Design & Work 

Architect  

Shri Umesh Pendharkar 

 

Shri Nitin Shrimali & Associates  

3 Defects Liability Period 12 Months from the date of completion. 

4 The Start Date 15 days from the date of issue of the work order i.e. letter to 

proceed with the work. 

5 Intended Completion 

Date 

Ten months Including Rainy Season reckoned from 'Issue of 

Work Order'. 

6 Sites Shri Pashupatinath Temple Campus Mandsaur 

7 Name of the work  Constriction of shops for Pujan samagri etc. , Entrance gate, 
Clock room, Donation counter, Drinking water, handwash, 
shoe stand and urinals (without flooring) 

8 Work Programme 7 days from the issue of Letter of Acceptance. 

9 Amount of Performance 

security 

5 (Five) Percent of the Contract Price. 

10 Security deposit 5 (Five) Percent of Interim Payment to be deducted from 

Running bills. 

11 Limit of Security 

Money 

5 (Five) Percent of Contract Price. 

12 Amount of Liquidated 

Damage 

Rs 1,000/- (One Thousand) per day or part of a day. 

13 Limitation of Liquidated 

Damages 

6 (Six) Percent of Contract Price. 
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Conditions of Contract 

Definition: 

1 The 'Contract' means the documents, forming the Notice Inviting Tender and tender 

documents submitted by the tenderer and the acceptance thereof including the formal 

agreement executed between the Secretary SPMPS Mandsaur. 

2. In the contract the following expressions shall unless otherwise required by the context 

have the meanings, hereby respectively assigned to them: 

(a) The expression "Works" or work shall unless there by mean something either in the 

subject or context repugnant to such construction, they constructed and taken to 

mean the works or by virtue of the contract, contracted to be executed whether 

temporary or permanent, and whether original, altered substituted or additional. 

(b) The "Site" shall mean the land and or other places on, into or through which work is 

to be executed under the contract or any adjacent land, path or street through which 

work is to be executed under the contract or any adjacent land path or street which 

may be allotted or used for the purpose of carrying out contract. 

 (c) The term consultant/Architect means consultant Shree Umesh Pendharkar & Shri 

Nitin Shrimali who are nominated by SPMPS authority for designing and 

periodically supervising the work. 

(d) The "Contract Period" mean the total construction period including extended period 

under clause "5" (Without Compensation for Delay) 

(e) Competent authority means secretary SPMPS and his successor in office. 

(f) SPMPS refers to Shri Pashupathi Nath Mandir Prabandhak Society, registered under 

M.P. Society Registration Act, 1973  by Deputy Registrar, Firms and Society, 

Ujjain. (M.P.) (Registration No. 07/35/01/08062/09 Dated 09-06-2009)  

Note: "Words" importing the singular number include plural number and vice-versa. 
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Security Deposit: 

Clause 1: The person whose tender may be accepted (hereinafter called the contractor, which 

expression shall unless excluded by or repugnant the context include his heirs, executers,  

administrators, representative and assigns) shall permit Secretary SPMPS at the time of making 

any payments to him for the value of work done under the contract to deduct the security 

deposit as under. 

The security deposit to be taken for the due performance of the contract under the terms 

& conditions printed on the tender form will be earnest money plus a deduction of 5 percent 

from the payment made in the Running bills, till the two together amount of 5 percent of the 

cost of work put to the tender or 5 percent of the cost of the works executed when the same 

exceeds the cost work put to tender. 

 
Compensation for Delay: 

Clause 2: The time allowed for carrying out the work, as entered in the tender form shall 

be strictly observed by the contractor and shall be deemed to be the essence of the contract and 

shall be reckoned from the fifteenth day after the date on which the order to commence the 

work is issued to the contractor for a work where completion is up to 10 months. 

The work shall throughout the stipulated period of contract, be proceeded with all due 

diligence keeping in view that time is the essence of the contract. The contractor shall be 

bound in all cases, in which the time allowed for any work exceeds one month, to complete 

1/8th of the whole work before 1/4th of the whole time allowed under the contract has elapsed, 

3/8th of the work before 1/2 of such time has elapsed and 3/4th of the work before 3/4 the of 

such time has elapsed. In the event of the contractor failing to comply with the above 

conditions, the Architect/Consultant Secretary shall levy on the contractors as compensation an 

amount equal to Rs. 1,000/- (One Thousand only) per day or part thereof. 

The total amount of compensation under the provision of the clause shall be limited to 6 

percent of the value of work. 

The decision of the Secretary SPMPS with the consultation of Architect/Consultant shall be 

final. The delay in departmental assistance ingrained in the contract will be taken duly into 

account while recover any compensation for the delay in the scales prescribed above. Where 

the Architect /Consultant decided that the contractor is liable to pay compensation for not 

giving proportionate progress under this clause and the compensation is recommended during 

the intermediate period such compensation shall be kept in deposit and shall be refunded if the 
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contractor subsequently make up the progress for the lost time within the period of contract 

including extension granted if any. 

Action when the work is left incomplete abandoned or delayed beyond the Permitted 

Limit Allowed by the SPMPS. 

Clause 3: In any case in which under any clause or clause of the contract shall have rendered 

himself liable to pay compensation amounting to the whole of his security deposit (whether 

paid in one sum or deducted by installment) or committed a breach of any of the rules 

contained in clause-24 or in the case of abandonment of the work except due to permanent 

disability or death of the contractor or any other cause, the Architect/Consultant of the SPMPS 

shall give a notice before 15 days and in the event of the contractor failing to comply with the 

directions contained in the said notice, shall have power to adopt any of the following courses 

as he may deem best in the interest of the Construction Committee. 

(a) To rescind the contract (of which rescission notice in writing to the contractor, under the 

hand of the Architect/Consultant shall be conclusive evidence) and in which case the 

security deposit of the contractor with the society shall stand forfeited and be absolutely 

at the disposal SPMPS Mandsaur 

 AND 

(b) To employ a labour paid by the work department and to supply materials to carry out the 

work or any part of the work, debiting the contractor with the cost of the labour and the 

price of materials (of the amount of which cost and price certificate of the Architect shall 

be final and conclusive against the contractor) and crediting him with value of the work 

done in all respects in the same manner and the same rates as if it had been carried out by 

the contractor under the terms of his contract or the cost of the labour and the price of the 

materials as certified by the Architect/Consultant whichever is less. The certificate of the 

Architect/Consultant as to the value of the work done shall be final and conclusive 

against the contractor. OR 

(c) To measure up the work of the contractor and to take such part thereof as shall be 

unexecuted out of his hands and to give it to another contractor to complete in which 

case any expenses which may be incurred in excess of the sum which would have been 

paid to the original contractor, if the whole work had been executed by him (of the 

amount of which excess certificate in writing of the Architect/ Consultant shall be final 

and conclusive) shall be borne and paid by the original contractor and may be deducted 

from any money due to him by SPMPS under the contract or otherwise or from his 

security deposit or the proceeds of sale thereof or a sufficient part thereof. 
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In the event of any of the above courses being adopted by the Architect/ Consultant the 

contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any agreement or made any 

advances on account of with a view to the execution of the work of the furnace of the contract 

and in case the contract shall be rescinded under the provision aforesaid the contractor shall not 

be entitled to recover or be paid any sum for any work there to for actually performed under 

the contractor unless and until the Architect/ Consultant  will have certified in writing the 

performance of such work and the value payable in respect thereof, and he shall only be 

entitled to be paid the value so certified. 

Whenever action is taken under clause 3 (a) the contractor's bill shall be finalized up within 

three months from the date of rescission. 

Power to take Possession of or Require Removal of Materials Tools and Plants or Sale of 

Contractor's Plants etc. 

Clause 4: In any case in which any of the powers, conferred upon the Architect/ Consultant by 
Clause 3 hereof shall have become exercisable and the same shall not be exercised, the non-
exercised thereof shall not constitute a waiver of any of the conditions. Thereof and such 
powers shall not withstanding be exercisable in the event of any future case of default by the 
contractor for which by any clause or clauses here of he is declared liable to pay compensation 
amounting to the whole of his security deposit and the liability of the contractor for the past 
and future compensation shall remain unaffected, in the event of the Architect/ Consultant 
putting in force either of the power (a), (b) or (c) vested in him under the preceding clause he 
may, if he so desires, take possession of all or any tools plant materials and stores in or upon 
the works, or the site thereof belonging to the contractor or procured by him and intended to be 
used to the execution of the work or any part there of, paying or allowing for the same in 
account at the contact rates or, in case of these not being applicable, at current market rates be 
certified by Architect/ Consultant whose certificate thereof shall be final, otherwise the 
Architect/ Consultant may by notice in writing to the contractor or his clerk of the works, 
foreman or other authorised agent required him to remove such tools, plant, materials., or 
stores from the premises (within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Architect/ Consultant may remove 
them at contractor's expense or sell them by auction or private sale on account of the contractor 
and at his risk in all respects and the certificate of the Architect/ Consultant as to the expense 
of any such removal and the amount of the proceeds and expense of ax such sale shall be final 
and conclusive against the contractor. 
 

Extension of time: 

Clause 5: If the contractor shall desire an extension of time for completion of the work on the 
grounds of his having been unavoidably hindered in its execution, or any other ground he shall 
apply in writing to the secretary SPMPS within 30 days of the date of hindrance on account of 
which he desires such extension as aforesaid and the secretary  SPMPS , with whom he has 
signed the agreement shall if in his opinion, (which shall be final) reasonable grounds are 
shown therefore, may authorise such extension. provided always  where the Architect/ 
Consultant as recommended the grant of the extension or permitted the contractor to carry out 
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the work reserving the right of the Secretary SPMPS to impose the liquidated damages (as 
provided for under the agreement) the running bills shall not to paid to him till grant of time 
extension by Secretary SPMPS. 
Provided further if any extension applied for is proposed to be refused by the competent 
authority, the authority shall give the contractor an opportunity to be heard before taking final 
decision. 
 

Final Certificate: 

Clause 6: On completion of the work, the contractor shall be furnished with a certificate by the 

Consultant (hereinafter called the Architect) of such completion in the form appended at the 

end, but no such certificate shall be given, nor shall the work he considered to be complete 

until the contractor shall have removed from the premises on which the work shall be executed 

all scaffolding, surplus materials and rubbish and cleaned off the dirt from all wood-work, 

doors, windows, walls, floors or other parts of any building in, upon or about which the work is 

to be executed or of which he may have had possession for the purpose of the execution 

thereof, nor until the work shall have been measured by the Architect whose measurements 

shall be binding and conclusive against the contractor. If the contractor shall fail to comply 

with the requirements of this clause as to removal of scaffolding surplus materials and rubbish 

and cleaning of dirt on or before the date fixed for the completion of the work. the Architect 

may, at the expense of the contractor remove such scaffolding surplus materials and rubbish 

and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 

shall forthwith pay the amount of all expenses so incurred, and shall have no claim in respect 

of any such scaffolding or surplus materials as aforesaid, except for any sum actually realized 

by the sale thereof. 

 

Payment on Intermediate Certificate to be regarded as Advances 

Clause 7: If intermediate payment during the course of execution of works is considered 

desirable in the interest of works the contractor may be paid at the discretion of the 

Architect/Consultant. The contractor shall on submitting the bills therefore be entitled to 

receive, a monthly payment proportionate to the part thereof then approved and passed by the 

Architect/ Consultant whose certificate of such approval and passing of the sum so payable 

shall be final and conclusive against the contractor. But all such intermediate payments shall be 

regarded as payments by way of advance against the final payment for works actually done and 

completed, and shall not preclude the requiring of bad, unsound, and imperfect or un-skilful 

work to be removed and taken away and reconstructed, or erected, or be considered as an 

admission of the due performance of the contract, or any such part thereof, in any respect or 
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the accruing of any claim nor shall it conclude, determine, or affect in any way the powers of 

the Architect/ Consultant under these conditions or any of them as to the final settlement and 

adjustment of the accounts or otherwise, or in any other way vary of affect the contract. The 

final bill shall be submitted by the contractor within one months of the date fixed for 

completion of the work, otherwise the Architects certificate of the measurement and of the 

total amount payable for the work accordingly shall be final and binding on all parties. 

 

Bill to be Submitted Monthly: 

Clause 8: A bill shall be submitted by the contractor each month on or before the date fixed by 

the Architect/ Consultant for all work executed in the previous month, and Architect/ 

Consultant shall take or cause to be taken the requisite measurement for the purpose of having 

the same verified and the claim, as for as admissible, adjusted, if possible, before expiry of ten 

days from the presentation of the bill, if the contractor does not submit the bill within the time 

fixed as aforesaid the Architect/ Consultant may depute a subordinate to measure up the said 

work in presence of the contractor whose counter signature to the measurement list will be 

sufficient warrant, and the Architect/ Consultant may prepare bill from such list which shall be 

binding on the contractor in all respects. 

 

Bills to be on Printed Forms : 

Clause 9: The contractor shall submit all bills on printed forms to be had on application at the 

office of the SPMPS and the charges in the bills shall always be entered at the rates specified in 

the tender or in the case of any extra work ordered in pursuance of these conditions, and not 

mentioned or provided for in the tender at the rates here in after provided for such work. 

The deduction or addition as the case may be of the percentage will be calculated on the 

amount of the bill for the work done, after deducting the cost of materials supplied 

departmentally at the rates specified in the agreement. 

 

Receipts to be signed by Partners or Persons Having Authority to do so: 

Clause 10: Receipts for payments made on account of a work when executed by a firm must 

also be signed by the several partners, except where the contractors are described in their 

tender as a firm, in which case the receipt must be signed in the name of firm by one of the 

partners, or by some other person having authority to give effectual receipt for the firm. 
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Clause 11(A) 

Normally no store material will be issued by SPMPS. However, in exceptional circumstances 

cement and steel of various dia is likely to be issued a site of work if received from donors. In 

such case eventuality the cost of the material so issued shall be deducted @ dealers price list of 

nearest dealer of the respective material as applicable on the date of issue. The tender 

percentage (Plus or Minus) shall be applied after deducting the cost of material so issued. The 

cost of material so supplied shall be recovered for full quantity irrespective of its utility in full 

or in part. However initial recovery shall be made as per theoretical consumption of the 

material, thereafter cost will be recovered in full. No material shall be taken back by SPMPS. 

Advances to Contractors: Clause 11 (B): Advances to contractor are as a rule prohibited, and 

every endeavor should be made to maintain a system, under which no payments are made 

except for work, actually done. Exceptions are. however, permitted in the following cases. 

Cases in which a contractor, whose contract is for finished work, requires an advance on the 

security of materials brought to sites Architect/ Consultant may in such cases, sanction 

advances upto an amount not exceeding 75% of the value but 90% in the case of steel (as 

assessed by the Architect) provided that the rate allowed in no case is more than the rate 

payable for the finished item as stipulated in the contract of such materials, provided that they 

are of imperishable nature and that a formal agreement is drawn up with the contractor under 

which SPMPS secures a lien on the materials and is safeguarded against losses due to the 

contractor postponing the execution of the work or to the shortage or misuse of the materials, 

and against the expense entitled for their proper watch and safe custody. 

Payment of such advances should be made only on the certificate of Architect/ Consultant that 

the quantities of materials upon which the advances are made have actually brought to site, that 

the contractor has not previously received any advance on that security and that all the 

materials are required by the contractor for use on items of work for which rates for finished 

work have been agreed upon. Recoveries of advance so made should not be postponed until the 

whole of the work entrusted to the contractor is completed. They should be made from his 

bills, for work done as the materials are used, the necessary deduction being made whenever 

the item of work in which they are used are billed for. 

Before granting the above-secured advance the contractor shall sign, the prescribed indenture 

Bond in the prescribed form. 

Clause 11 (C) Escalation :- No escalation shall be paid. However a net difference in the price 

(Plus or Minus) of  Cement and Steel shall only be reimbursed to the contractor or recovered as 
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the case way be. For this purpose date of issue of the work order shall be the base date of the 

base price. The difference shall be calculated on the basis of the increase or decrease in the 

prices as per price list of Authorised Dealer of the Company nearest to Mandsaur and shall be 

limited to the actual consumption or theoretical consumption which ever is less. 

Work to be executed in Accordance with specification, Drawings in order 

Clause 12: The contractor shall execute the whole and every part of the work in the most 

substantial and workmen like manner, and both as regards materials and otherwise in every 

respect in strict accordance with the specifications. The contractor shall also conform exactly 

fully and faithfully to the designs, drawings and instructions in writing relating to the work 

signed by the Architect/ Consultant and lodged in his office and to which the contractor shall 

be entitled to have access at such office or on the site of the work for the purpose of inspection 

during office hours and the contractor shall, if he so requires, be entitled at his own expense to 

take or cause to be made copies of the specifications and of all such designs, drawings and 

instruction as aforesaid. 

Maharashtra P.W.D. Specification shall apply along with the various I.S.I. Code in the any 

variance; the following order of precedence shall prevail. 

(1) Specifications as per N.I.T. 

(2) Specifications as per S.O.R. of the Deptt. 

(3) I.S.I. Code / I.C.C. Specification 

(4) C.P.W.D. Specification 

(5) Mode of measurement for building shall be as provided in the S.O.R. applicable to the 

contract. Where such mode of measurement is not specified in the S.C.R. it shall be 

done as per I.S.I. Code of building measurement. However, if any mode of 

measurement is specifically mentioned in the N.I.T. the same will get precedence over 

all the above. 

 

Additions, Alternations in specifications and designs : 

Clause 13: The Architect/ Consultant shall have power to make any alterations in omissions 

from additions to or substitution for, the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary or advisable during the progress of the 

work and the contractor shall be bound to carry out the work in accordance with any 

instruction which may be given to him in writing signed by the Architect/ Consultant  and such 

alterations omissions additions or substitutions shall not invalidate the contract and any altered 

additional or substituted work which the contractor may be direct to do in the manner above 
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specified as part of the work shall be carried out by the contractor on the same conditions in all 

respects on which he agreed to do the main work and at the same rates as are specified in the 

tender for the main work, provided the total value of such increased or altered or substituted 

work does not exceed 25% of the amount put to tender, inclusive of contractors percentage. If 

such values exceed 25% it shall be open to the contractor either to determine the contract or 

apply for extension. 

 

Extension of time in Consequence of Alterations : 

The time for the completion of the work shall be extended in the proportion that the altered 

additional or substituted work bear to the original contractor's work and certificate of the 

Architect/ Consultant shall be produced before Secretary SPMPS Mandsaur for taking 

decision. 

 
Rates for works Not in Schedule of Rate : 
And if the altered additional or substituted work includes any class of work, for which no rate 

is specified in this contract then such classes of work shall be carried out at the rates entered in 

the applicable schedule of rates which was in force on the date of tender provided that when 

the tender for the original work as a percentage below or above the schedule of rate, the altered 

additional or substituted work required as aforesaid shall be chargeable at the said schedule of 

rate minus/plus the same percentage deduction addition and if such class of work is not entered 

in and arrange to carry it out in such manner as may be considered advisable provided always 

and if the contractor shall commence work or incur any expenditure in regard there to before 

the rates shall have been determined as lastly herein before mentioned that and in such case he 

shall only be entitled to be paid in respect of the work carried out on expenditure incurred by 

him prior to the date of the determination of the rates as aforesaid according to such rate or 

rates as shall be fixed by the Architect/ Consultant in the event of dispute the decision of 

Secretary SPMPS shall be final. 

If during the course of execution where it is found necessary that certain item/items of work 

not provided for in the S.O.R., required to be carried out then the Architect/ Consultant shall 

identify such item/items including approximate quantity of the contract and ask the contractor 

to submit his rates in writing supported by the requisite data with in a period of 7 days. The 

Architect/ Consultant shall obtain approval/modification of the proposed rate from the 

competent authority and communicate the same within a period or 4 weeks to the contractor. In 

case the contract agrees to the above rates as fixed by the competent authority then they shall 

form a part of the supplementary schedule of the contract agreement. If the contractor does not 

agree to the rate of the competent authority then it shall be open for the Architect/ Consultant 
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to get the work executed through any other agency. The contractor will not however be entitled 

to any compensation due to delay or hindrance or loss or profit accruing on account of this 

extra work be executed by alternative agency. 

If the contractor commences non-schedule work or incur expenditure in regard there to before 

the rates shall have been determined by the competent authority, then he shall be entitled for 

payment for the work done as may be finally decided by the competent authority. In the event 

of dispute the decision of the SPMPS shall be final. 

 

No Claim to Any Payment or Compensation for Alteration in or Restriction of Works: 

Clause 14: If at any time after the execution of the contract document. The Architect/ 

Consultant shall, for any reason whatsoever require the whole or any part of the work as 

specified in the tender to be stopped for any period or shall not require the whole or part of the 

work to be carried out at all or to be carried out by the contractor, he shall give notice in 

writing of the fact to the contractor who shall there upon suspend or stop the work totally, or 

partially as the case may be. 

In any such case except as provided here under the contractor shall have no claim to any 

payment or compensation whatsoever on account of any profit or advantage which he might 

have derived from the execution of the work in full but which be did not so derive in 

consequence of the full amount of the work not having been carried out, or on account of any 

loss that he may be put to on account of materials purchased or agreed to be purchased or for 

compensation by reason of any alterations having been made in the original specifications, 

drawings, designs and instructions, which may involve any curtailment of the work as 

originally contemplated. Where, however material have already been purchased or agreed to 

purchase by the contractor shall be paid for such materials at the rates determined by the 

Architect. Provided they are not in excess of requirement and are of approved quality and/or 

shall be compensated for the loss if any, that he may be put to, in respect of materials agreed to 

be purchased by him, the amount of such compensation to be determined by the Architect 

whose decision shall be final. If the contractor suffers any loss on account of his having to pay 

labour charges during the period during which the stoppage of work has been ordered under 

this clause, the contractor shall on application be entitled to such compensation on account of 

labour charges as the Architect whose decision shall be final, may considered reasonable. 

Provided that the contractor shall, not be entitled to any compensation on account of labour 

charges, if, in the opinion in the Architect/ Consultant the labour could have been employed by 

the Contractor else where for the whole or part of the period, during which the stoppage of the 

work has been ordered as aforesaid. 
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Time Limit for Unforeseen Claims: 

Clause 15 : Under no circumstances whatever shall the contractor be entitled to any 

compensation from, SPMPS on any account unless the contractor shall have submitted a 

claim in writing to the Architect within one month of the cause of such claim occurring. 

 

Action and Compensation payable in case of Bad Work: 

Clause 16: If at any time before the security deposit is refunded to the contractor, it shall 

appear to the Architect/ Consultant or his subordinate in charge of the work, that any work has 

been executed with unsound, imperfect or unskillful workmanship or with materials of inferior 

quality or that any materials or articles provided by him for the execution of the work are 

unsound, or of a quality inferior to that contracted for or are otherwise not in accordance with 

the contract, it shall be lawful for the Architect/ Consultant to intimate this fact in writing to 

the contractor and then notwithstanding the fact that the work, materials or articles complained 

of may have been inadvertently by passed certified and paid for the contractor shall be bound 

forthwith to rectify or remove and reconstruct the work so specified in whole or in part as the 

case may require of if so required, shall remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own proper charge and cost, and in 

the event of his failing to do so within a period to be specified by the Architect/ Consultant in 

the written intimation aforesaid, the contractor shall be liable to pay compensation at the rate of 

one percent. On the amount of contract put to tender every day not exceeding ten days, during 

which the failure so continues and in the case of any such failure the Architect may rectify or 

remove and re-execute the work or remove and replace the materials or articles complained of 

as the case may be at the risk and expense in all respect of the contractor. Should the Architect/ 

Consultant consider that any such inferior work or material as described above may be 

accepted or made use of it shall be within his discretion to accept the same at such reduced 

rates as may fix therefore. 

 

Work to be Open for Inspection Contractor or Responsible Agent to be Present: 

Clause 17: All work under or in course of execution or executed in pursuance of the contract 

shall at all time be open to the inspection and supervision of the Architect/ Consultant and his 

subordinates and the contractor shall at all times during the usual working hours and at all 

other times at which reasonable notice of the intention of the Architect/ Consultant or his 

subordinate to visit the work shall have been given to the contractor, either himself be present 
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to receive orders and instructions or have a responsible agent shall be considered to have the 

same force if they had been given to the contractor himself. 

 

 

Notice to be given before work is covered up: 

Clause 18: The contractor shall give not less than five days notice in writing to the Architect/ 

Consultant his subordinate in charge of the work before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured, and 

correct dimensions thereof be taken before the same is so covered up or placed beyond the 

reach of measurement, any work without the consent in writing of the Architect/ Consultant or 

his subordinate in-charge of the work and if any work shall be covered up or placed beyond the 

reach of measurement without such notice having been given or consent obtained the same 

shall be uncovered at the contractors expenses or in default thereof, no payment or allowance 

shall be made for such work or the materials with which the same was executed. 

 

Contractor Liable for Damage Done and for Imperfections for Twelve Months after 

Certificate: 

Clause 19: If the contractor or his work people or servants shall break, deface, injure or destroy 

and part of building in which they may be working or any building, road, curbs, fences, 

enclosures, water pipes, cables, drains, electric or telephone posts or wires, trees grass or grass 

land or cultivated ground continuous to the premises on which the work or any part of it is 

being executed, or if any damage shall happen to the work, while in progress, from any causes 

whatever, or any imperfections become apparent in it within twelve months after a certificate 

final or otherwise or its completion shall have been given by the Architect/ Consultant as 

aforesaid the contractor shall make good the same at his own expense or in default, the 

Architect/ Consultant may cause the same to be made good by other workman and deduct the 

expenses (of which certificate of the Architect/ Consultant  shall be final from any sums that 

may be then or at any time there after may become due to the contractor or from his security 

deposits, or the proceeds of sale there of or of a sufficient portion thereof. 

The contractor hereby also covenants that it shall be his responsibility to see that the buildings 
constructed under this contract do/does not leak during the period of two consecutive rainy 
seasons after its (their) completion and if any defects are pointed out to him by the Architect/ 
Consultant during the said period, the same shall be removed by him at his own expense or in 
default the Architect/ Consultant may get them removed and deduct the expenses thereof from 
any sum that maybe then due to may become due to the contractor or from the security 
deposits of the contractor, on amount equal to 20% cost of the roof shall notwithstanding 
anything contained in this clause be retained, till the roofs are tested during to consecutive 
rainy seasons as aforesaid and the defects are fully removed and if any amount still remains 
due to this account after making deduction as aforesaid the same may be recovered form him 
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as an arrears of land revenue cash security. The security deposit performance security of the 
contractor to the extent of 50% shall be refunded on his getting the completion certificate, 
provided that all the recoveries outstanding against him are realized 25% of the amount shall 
be refunded on maintenance period being over even if the final bill is not passed, balance 25% 
shall be refunded after the final bill is passed. 
 
Contractor to Supply of Plant, Ladders, Scaffolding Etc. 
Clause 20: The contractor shall supply at his own cost materials (except such/special materials 

if any as may in accordance with the contract be supplied from the SPMPS Stores) plant, tools, 

appliances, implements, ladders, cordage tackle scaffolding and temporary works, requisite of 

the proper execution of the work, whether original altered or substitute, and whether including 

in the specification or other documents forming part of the contract, referred to in these 

conditions or not or which may be necessary for the purpose of satisfying or complying with 

the requirement of the Architect/ Consultant as to any matter as to which under these 

conditions he is entitled to be satisfied or which he is entitled to require together with carriage 

therefore to and from the work. The contractor shall also supply without charge requisite 

number of persons with the means and materials necessary for the purpose of setting out works 

and counting, weighting and assisting in the measurement or examination at any time and from 

time to time of the work, or materials. Failing his so doing the same may be provided by the 

Architect/ Consultant at the expense of the contractor and the expenses may be deducted from 

the money due to the contractor under the contract under the contract, or from his security 

deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

Contractor is liable for damages arising from non-provision of lights fencing etc. The 

contractor shall also provide at his own cost except when the contract specifically provide 

otherwise and except for the payments due under clause all necessary fencing and lights 

require to protect, the public from accident and shall be bound to bear the expenses of defense 

of every suit, action or other proceeding at law that may be brought by any person for injury 

sustained owing to neglect of the above precautions and to pay any damage and costs which 

may be awarded in any such suit, action or proceedings to any such person or which may with 

the consent of contractor be paid to compromise any claim by any such person. 

Compensation under Section 12 Sub-Section (1) of the workman's Compensation Act, 

1923 : 

Clause 21: In every case in which by virtue of the provisions of section 12, Subsection (1) of 

the workman's compensation Act, 1923 Corporation is obliged to pay compensation to a 

workman employed by the contractor in execution of the work, SPMPS will recover from the 

contractor the amount of compensation so paid and without prejudice to the rights of SPMPS 

under section (1) subsection (2) of the said Act, Corporation shall be at liberty to recover the 

amount or any sum due by SPMPS to the contractor whether under this contract or otherwise 
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SPMPS may not be bound to contest any claim made against them under section 12 subsection 

(1) of the said Act except on the written requisite of the contractor and upon his giving to 

SPMPS full security for all cases for which SPMPS might become liable in consequence 

contesting such claim. 

 
Labour: 
Clause 22: The contractor should get himself registered under contract - labour regulations and 
abolition Act, 1970 including its amendments after getting a certificate from the principal 
employer. 
Clause 23: Labour below the age of 18 years - No labour below the age of 18 years shall be 
employed on the work. 
 
Fair Wages:  
Clause 24: The contractor shall pay not less then fair wage to labours engaged by him on the 
work: 
 
Explanation: 
(a) "Fair Wage" means wage whether for time or piece work notified at the time of inviting 

tenders for the work and where such wages have not been so notified, the wages 

prescribed by the work Department for the division in which the work is done. 

(b) The Contractor shall not withstanding the provisions of any contract to the contrary 

cause to be paid a fair, wage to labourers indirectly engaged on the work including any 

labour engaged by his subcontractor in connection with the said works, as if the 

laborers had been immediately employed by him. 

(c) In respect of labour directly or indirectly employed on the work for the performance of 

the contractor's part of this agreement the contractor shall comply with or cause to be 

complied with the labour Act in-force. 

(d) The Architect shall have the right to deduct, from the moneys due to the contractor, any 

sum required or estimated to be required for making good the loss suffered by a worker 

or workers by reasons of non-fulfillment to the conditions of the contract, for the 

benefit of the workers, non payment of wages or deductions made from his or their 

wages, which are not justified by the terms of the contract or non-observance of the 

regulations. 

(e) The contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulations aforesaid without prejudice to his right to claim 

indemnity from his subcontractors. 

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach 

there of shall be deemed to be a breach of this contract. 

 
Work not to be sublet: 
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Clause 25: The contractor may be rescinded and security deposit forfeited, for subletting 

bribing or if contractor become insolvent. 

The contractor shall not be assigned or sublet without the written approval of the Secretary 

SPMPS. And if the contractor shall assign or sublet his contract, or attempt, so to do, or 

become insolvent commence any insolvency proceedings or make any composition with his 

creditors, or attempt so to do, or if any bribe, gratuity, gift, loan, perquisite, reward of 

advantage pecuniary or otherwise, shall either directly or indirectly be given, promised or 

offered by the contractor, or  any of his servants or agents to any public officer or person in 

the employ of SPMPS way any relating to his office or employment, or if any such officer or 

person shall become in any way directly or indirectly interested in the contract, the SPMPS 

may there up on by notice in writing  rescind the contract and the S.D. of contractor shall there 

upon stand forfeited and be absolutely at the disposal of SPMPS and same consequences shall 

ensure as if the contract had been rescinded under clause 3 hereof, and in addition the 

contractor shall not be entitled to recover or be paid for any work there to for actually 

performed under the contract. 

If the contractor gets item/items of work executed on tasks rate basis with or without materials 

this shall not amount to subletting of the contract. 

 

Sum Payable By Way Of Compensation to Be Considered As Reasonable Compensation 

with out Reference to Actual Loss: 

Clause 26: All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the SPMPS without reference to the 

actual loss or damage sustained and whether or not any damage shall have been sustained. 

 

Changes in the Constitution of Firm: 

Clause 27: In the case of a tender by partners, any change in the constitution of the firm shall 

be forthwith notified by the contractor to the Architect for his information. 

 

Work to be under the Direction of Architect/ Consultant/SPMPS : 

Clause 28: All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respect of the Architect/ Consultant of Project/SPMPS the 

time being who shall be entitled to direct at what point or points and in what manner they are 

to be commenced and from time to time carried on. 

 

Arbitration Clause: 



 43 

Clause 29: Except as otherwise provided in this contract all question and dispute relating to 

the meaning of the specifications, designs, drawings and instruction herein before mentioned 

and as to thing whatsoever, in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, concerning the work, or the execution or failure to execute 

the same, whether arising during the Progress of the work or after the completion or 

abandonment thereof shall be referred to the Architect/ Consultant in writing his decision, 

within a period of 30 days of such occurrence. There upon the Architect/ Consultant shall give 

his written instructions and/or decision within a period of 60 days of such request. This period 

can be extended by mutual consent of the parties. 

If the parties are aggrieved against the decision of the Architect, Consultant the parties may 

within 30 days prefer an appeal to the SPMPS who shall afford an opportunity to the parties of 

being heard and to offer evidence in support of his appeal. The SPMPS will give his decision 

with 90 days, which shall be final and binding on both parties. The act arbitration and 

conciliation 1996 will be applicable for subsequent proceeding if any.  

 
Lump Sums in Estimate : 
Clause 30: When the estimate on which a tender is made includes lump sums in respect of 

parts of the work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this contract 

for such items, or if the part of the work in question in not in the opinion of the Architect/ 

Consultant capable of measurement. The Architect may at his discretion pay the lump sum 

amount entered in the estimates and the certificate in writing of the Architect/ Consultant shall 

be final and conclusive against the contractor, with regard to any sum or sums payable to him 

under the provisions of this clause. 

 

Action where no Specification: 

Clause 31: In the case of any class of work for which there is no such specification as in 

mentioned in Rule, such work shall be carried out in accordance with the specification 

approved by Architect/ Consultant for application to works in the district and in the event of 

there being no such specification then in such case the work shall be carried out in all respects 

in accordance with the instructions and requirement of Architect/Consultant, SPMPS. 

 

Contractor's Percentage Whether Applied to Net or Gross Amount of Bills: 

Clause 32: The percentage referred to at pare 7 of the tender will be deducted from/added to 

the gross amount of the bills for work done after deduction of the cost of materials supplied by 

the Department. 

 

Claim for Quantities Entered in the Tender or Estimate: 
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Clause 33: Quantities shown in the tender are approximate and no claim shall be entertained 

for quantities of work executed being either more or less than those entered in the tender or 

estimates. 

 

Claim for Compensation for Delay in Starting the Work: 

Clause 34: No compensation shall be allowed for any delay caused in the Starting of the work 

on account of acquisition of land, or in the case of clearance works, on account of any delay in 

according sanction to estimates. 

 

Employment of Scarcity Labour: 

Clause 35: If Government declare a state of scarcity of famine to exist in any village situated 

within 16 km. of the work the contractor, shall employ upon such parts the work, as are 

suitable for unskilled labour, any person certified to him by the Architect/ Consultant to be in 

need of relief and shall be Construction Committee may have fixed in this behalf. The 

Architect/ Consultant whose decision shall be final and binding on the contractor shall decide 

any dispute, which may arise in connection with the implementation of this clause. 

 

Refund of Quarry Fees and Royalties: 

Clause 36: All quarry fees, royalties, octroi duties and ground rent for stacking materials, if 

any will be paid by the contractor. No claim of refund of royalty quarry fees octroi etc. shall be 

entertained by SPMPS. 

 

Technical Examination: 

Clause 37: The SPMPS shall have the right to cause audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers abstracts etc. to be 

made as per payment of the final bill and if as a result of such Audit and Technical 

Examination the sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed by him to have been done under the contract 

and found not to have been executed the contractor shall be liable to refund the amount of over 

payment and it shall be lawful for the SPMPS to recover the same from the Security deposit of 

the contractor or from any dues payable to the contractor. If it is found that the contractor was 

paid lesser than what was due to him under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by the SPMPS to the 

contractor. 

In the case of any audit examination and recovery consequent on the same the contractor shall 

be given an opportunity to explain his case and the decision of the Architect/ Consultant shall 

be final. 
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In the case of Technical Audit, consequent on which there is a recovery from the contractor, no 

recovery should be made without orders of the Architect/ Consultant. Whose decision shall be 

final, all action under this clause should be initiated and intimated to the contractor within a 

period of twelve month from the date of completion. 

 
Death or Permanent Invalidity of Contractor: 
Clause 38: If the contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of contractor becomes permanently incapacitate, where the surviving 

partners are only minors, the contract shall be closed without having any 

damages/compensation as provided for in clause 3 of the contract agreement. 

However if the competent authority is satisfied about the competence of the survivors, then 

competent authority shall enter into a fresh agreement for the remaining work strictly on the 

same terms and conditions, under which the contract was awarded. 

 

Penalty for Breach of Contract: 

Clause 39: On the breach of any term or conditions of this contact by the contractor the said 

SPMPS shall be entitled to forfeit the security deposit or the balance thereof that may at that 

time be remaining, and realize and retain the same as damages and compensation for the said 

breach, but without prejudice to the right of the SPMPS to recover any further sum as damages, 

from any sums due or which may become due to the contractor by SPMPS or otherwise 

howsoever. 

 

Jurisdiction of Civil Court : 

Clause 40: Only the appropriate civil court of Mandsaur shall have the Jurisdiction regarding 

this Agreement. 
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Notice to the Contractor to start work : 

Your contract for the work of Constriction of shops for Pujan samagri etc. , Entrance gate, 

Clock room, Donation counter, Drinking water, handwash, shoe stand and urinals (without 

flooring) Including Electrification Work in the campus in of Shri Pashupathi Nath Temple 

Area at Mandsaur. has been accepted by SPMPS Mandsaur on the ..................... day of 

.................. 200 ............. and you are hereby ordered to commence the work. 

 

Secretary 

SPMPS, Mandsaur 

 

 

The notice to the contractor(s) to start work from the ............... date of ........ 2010 was issued 

vide this office memorandum no. ................. date ............... 2010. 

 
Secretary 

SPMPS, Mandsaur 
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Special Conditions of Contract: 

1 No Mobilization for Plants & Machinery advance given. 

2. The tenderer of/supplier should have a place of business in the State of MP from where 

the goods would be supplied to various destinations in the State and also should hold a 

registration Certificate under the M.P. Vanijayak Kar Adhiniyam. 

3. The tenderer/supplier shall also submit the Clearance Certificate as provided under 

section 36 of the MP Vanijayak Kar Adhiniyam/Income Tax Clearance Certificate. 

4. Works program and Methodology of construction - Contractor shall furnish  his 

program of construction for execution of the work within due stipulated time schedule 

together with methodology of construction of each type of work and obtain approval of 

the Architect and Consultant of Project, prior to execution/commencement of work. 

5. Revised program of work in case of slippage - In case of slippage from the approved 

work at any stage, the contractor shall furnish revised program to make up the slippage 

within the stipulated time schedule and obtain approval of Architect and Consultant of 

Project to the revised program. 

6. All statutory approvals and sanctions from Electrical inspectors and MPEB for 

Permanent connection etc are to be obtained by the Contractor at no extra cost. 

7. All statutory approvals for Permanent Water, drainage and other services are to be 

obtained by contractor at no extra cost.  

8. All charges for temporary Water & Electrical connection and Consumption charges 

required to execute the total work are to be borne by contractor at no extra cost. 

9. The contractor shall be responsible for the performance and maintenance of the work 

carried out by him for a period of 1 (One) years. For this security deposit shall be 

retained as per provision made in the agreement clause 19. The contractor shall have to 

carry out all necessary repairs within seven days of receipt of such communication 

from the Architect/ Consultant failing, which repair will be carried out by the SPMPS 

at contractor's risk and cost and cost will be recovered from the amount available with 

SPMPS. This maintenance covers the structural defects, leakages, seepages and defects 

occurring due to defective use of materials or improper workmanship. This does not 

cover the maintenance of nature which is occurring due to normal wear and tear on use 

for which finished work is meant, and decision of SPMPS, in respect of this is final and 

binding on contractor. 

10. If the contractor fails to complete the work in scheduled time or extended period as 

prescribed in the NIT or abandons the work after execution of agreement, he shall be 

debarred from participating in any tender SPMPS for a period of 2 years from the date 

of termination of the contract, a part from the action as stipulated in the agreement. 
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11. Shri Nitin Shrimali is the Architect and Shri Umesh Pendharkar is the Consultant 

appointed by SPMPS for project. The work will be executed on the design and 

drawings prepared by Consultants/Consultant Architect and Consultant shall also be 

periodically supervising the work and the contractor(s) shall make available to the 

consultant full access to the site of work and the site testing laboratory and Contractor 

and their representative will have to be present during such inspections. All views and 

opinion given by the Architect/Consultant shall be followed in full. 

12. The Contractor(s) will have to keep on site complete survey instruments like Theodolite 

/ Auto Level, and other office accessories along with technical personal to operate those 

instruments to facilitated and obtain the information required as instructed by 

Architect/Consultant. 

13. The Contractor(s) will have to establish a complete material testing lab, as instructed as 

site with calibration of instruments done as required in codes. 

14. The schedule of quantities annexed with the tender, generally represents the work. 

However SPMPS reserve the right to completely omit any item, add any item and the 

variance in the quantity of different items can be any extent. No claim of contractor(s) 

will be entertained on this account. 

15. Contractor has to appoint sufficient number of technical staff i/c senior experience 

Engineer, supervisor & technically trained staff as per the instruction and approval of 

Architect/consultant. 

16. For water supply, sanitary, surface water drain, canalizations of canal/trenches, roads, 

pathway and other outer development and other outer development and landscape 

elements; the contractor shall submit, as director, detailed drawings based on the 

schematic drawing given by SPMPS / Consultant showing the line, levels and other 

required details as per actual site conditions to consultant for approval. 

17. The drawings of certain items as specified by consultant shall serve as G.A. drawings 

for general layout. The contractor shall prepare and submit for approval, detailed shop / 

fabrication / setting out drawings of items & works with all levels taken by Total 

Station / Theodlite / Auto Level of existing and proposed work and other details not 

detailed in the GAD drawings, for proper coordination and all changes required as per 

the site condition. It shall be the contractor's responsibility to see that all deviations if 

any from GAD drawings and specifications, noted on the drawings are brought to the 

attention of the consultant, otherwise approval shall be automatically voided. No extra 

cost shall be paid for preparing these shop / setting out drawings. 
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Technical 

Specification for Constriction of shops for Pujan 
samagri etc. , Entrance gate, Clock room, Donation 
counter, Drinking water, handwash, shoe stand and 
urinals (without flooring) Work including Internal 

Electrification Work in Campus of Shri 
Pashupatinath Temple area Mandsaur. 
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1. All materials shall confirm to the relevant Indian Standard Specification prevailing on 

the date of issue of notice inviting tender. All materials before use in works shall 

require approval of the Consultant, who will get them tested sampled as per relevant IS 

code 15:5454:1978 at contractors cost and samples so approved be kept in the office of 

the SPMPS till finalization of the work. The water shall be clean and free from any 

deleterious material. It shall meet the requirements stipulated in  

IS 456-2000. 

2. Only I.S.I. marked cement of relevant I.S. specifications shall be allowed to be used in 

the work subject to the following tests. It should not be from mini plant. The 

arrangement for necessary equipment and testing shall have to be made by the 

contractor himself at site, to be decided by the Engineer-in-Charge. All expenses shall 

be borne by the contractor. Any lot of cement brought to site by the contractor, would 

be permitted to be used in the work only after the satisfactory results of the tests, under 

the supervision of the Consultant or his authorised representative. The record of the 

tests result shall be maintained in the register referred in subsequent para. 

a. Test for initial & final setting time as per IS:3536 – 1996 1 Test for 10 tonnes or 

part thereof upto 10 Tonnes. 

b. Test for determination of compressive strength of cement as per IS:3536-1996 1 

Test for 50 tonnes or part thereof upto 10 Tonnes. 

2.1 A duplicate register as per format here shall be maintained at site of work. Extract 

certified copies of the entries for each month shall be submitted to the Consultant & 

SPMPS by the contractor. The original register shall also be submitted to the SPMPS 

on completion of the work by the Contractor. 
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2.2 When the strength of concrete required is upto M-20, then O.P.C. confirming to I.S. 

269-1989 or P.P.C. confirming to I.S. : 1498-1976 may be used. 

2.3 When the strength of concrete required is more than M-20 but upto M-30 then O.P.C. 

confirming to IS : 8112 - 1989 shall be used. 

2.4 Nominal mix would be adopted for cement concrete M-7.5, M-10, M-15 and M-20, 

Design mix shall have to be adopted for concrete of higher strengths. 

3. As regard to steel reinforcement : 

a) Mild steel and medium tensile steel bars shall confirm to IS : 432 (Part-I) 

b) Hot rolled deformed bars shall confirm to IS : 1139 

c) Cold Twisted bars shall confirm to IS : 1786 

d) Hard drawn steel wire fabric shall confirm to IS : 1566 and 

e) Rolled steel made from structural steel shall confirm to IS : 226 

3.1 All reinforcement shall be free from loose mill scales, loose rust and coats of paints, oil, 

mud or other coatings which may destroy or reduce bond. 

3.2 Only such steel as is obtained from main producers of steel e.g. SAIL, IISOO, TISCO 

or such steel rolling mills as are having licence from the B.I.S. to manufacture such 

steel for reinforcements, shall be allowed to be used in the work. 

3.3 The contractor shall have to produce Test Certificate in the proforma prescribed 

approved by B.I.S. from the manufacturer for every batch of steel brought to site of 

work. 

3.4 Before commencement of use of steel, from any batch brought to site of work by the 

contractor, the Consultant shall arrange to get samples tested for nominal mass, tensile 

strength, bend test and rebend test from any Laboratory of his choice at the cost of 

Contractor. The selection of test specimens and frequency shall be as per relevant I.S. 

specification & of steel used. 

S. Date of 
receipt 

of 
cement 

No. 
of 

bags 

Name and 
address of 
firm, from 

whom 
purchased 

Signature of 
contractor or 
his authorised 
representative  

Signature of 
authorised 

representative 
of Engineer-in-

charge 

Result 
of test 

for 
initial 
and 
final 

setting 
time. 

Result of 
test for 
compre 
ssive 

strength 
of 

cement 

Remarks 
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4. Not withstanding anything to the contrary, aggregates to be used for all cement 

concrete items shall be crushed in the mechanical crushers. All concrete shall have to 

be mixed in power driven mixers having hoppers and capacity of mixing concrete mix 

of atleast one bag of cement. 

5. When cement is used for mortar/volumetric mix etc. batch of one bag mix cement or its 

multiples shall be mixed and the measurement of box for metal, sand to be of 35 liters 

or multiples of it (convenient box size 40 x 35 x 25 cm.). For design mix concrete 

batching shall be done by weight. 

6. Only good quality of Steel or Plywood shuttering plates shall be allowed to be used. In 

any case wooden shuttering shall not be allowed. 

7. The rates also include the element of testing of samples of various materials brought by 

the contractor for use on the work, as well as other necessary tests for items of work as 

stipulated in the specifications. Frequency of such tests to be carried out must not be 

less than the prescribed frequencies. Copies of registers, containing records of tests 

shall have to be presented along with running account bills. Register (original) shall 

have to be submitted along with the final bill. Tests shall have to be conducted by the 

contractor's Engineer under the supervision of the Engineer-in-Charge or his authorised 

representatives. The contractor shall have to establish a field laboratory at the site work. 

7.1 The work should not be accepted in any case, if the contractor fails to observe the 

instructions of the Consultant or his representative, regarding testing of materials. 

7.2 Payment will be released only when all tests as per prescribed frequencies are carried 

out by contractor and test results produced. 

7.3 If tests are not conducted to the prescribed frequency, the Consultant should reject that 

part of the work. 

8. If any item of work is found not upto the prescribed standard but the Consultant is of 

the opinion that the same is structurally adequate and can be accepted at a reduced rate, 

then in such cases, the Consultant shall have to submit proposals for appropriate 

reduction of rates supported by an analysis, in justification thereof, through a D.O. 

letter to the SPMPS concerned to obtain his approval expeditiously (ordinarily within 

15 days). The approved analysis along with orders of the SPMPS shall have to be 

appended to the bills of the contractor. 

9. Rubble available from excavation of hard rock shall be the property of the contractor 

subject to recovery of Rs. 150 per cum. of the quantity of the rock excavated. 
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10. The contractor shall have to provide a ruled duplicate register at site named "Site order 

book". It shall be in the custody of SPMPS supervisory staff. The Consultant or his 

authorised representative may record his instructions in this book, which shall be noted 

by the Contractor or his authorised representative for compliance. 
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 SCHEDULE OF ITEMS    
CONSTRICTION OF SHOPS FOR PUJAN SAMAGRI ETC. , ENTRANCE GATE , CLOCK ROOM, 
DONATION COUNTER, DRINKING WATER, HANDWASH, SHOE ST AND AND URINALS 
(WITHOUT FLOORING) WORK INCLUDING INTERNAL ELEC TRIFICATION WORK IN 
CAMPUS OF  SHRI PASHUPATINATH TAMPLE AREA MANDSOUR 
  ( Excluding Flooring ,Woodwork,Cladding, Aluminium & Water proofing Works )  

 
Chapter No. 
/Page No. 
/Item No. OF 
S.O.R. 

Description Unit Rate 

1 2 3 4 
1/1/1.2 Transportation of other different material (Rate as % 

of metal) 
    

  lead upto 3km.     
1.2.1  Flag stone/cut stone Cum 96.60 
1.2.2 Masonry stones Cum 120.75 
1.2.5 Excavated/compactd ordinary & other soil measured 

as per dause 301.8, 304.4 and 305.8 Cum 82.80 
2/4/2.5 Earth work in surface excavation not exceeding 30 

cm in depth but exceeding 1.5 m in width as well as 
10 sqm on plan including disposal of excavated earth 
upto 50 m and lift upto 1.5 m, disposed soil to be 
levelled and neatly dressed:     

2.5.1 All kinds of soil sqm 22.00 
2/4/2.6 Earth worki in excavation by mechanical means 

(Hydraulic excavator) / manual means in over areas 
foundation trenches or drains (not exceeding 1.5 m in 
width or 10 sqm on plan) including dressing of sides 
and ramming of bottoms, lift upto 1.5 m, including      

2.6.1 All kind of soil. Cum 107.00 
2/4/2.7 Earth work in excavation by mechanical means 

(Hydraulic excavator) / manual means over areas 
(exceeding 30 cm in depth. 1.5 m in width as well as 
10 sqm on plan) including disposal of excavated 
earth, lead upto 50 m and lift upto 1.5 m, disposed 
earth to      

2.7.1 Ordinary rock Cum 171.00 
2/7/2.24 Filling available excavated earth (excluding rock) in 

trenches, plinth, sides of foudations etc. in layers not 
exceeding 20 cm in depth, consolidating each 
deposited layer by ramming and watering, lead up to Cum 49.00 
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50m and lift upto 1.5 m. 
2/7/2.26 Supplying and filling in plinth with crusher stone 

dust / coarse sand under floors including, watering, 
ramming consolidating in layers not exceeding 20 
cm in depth in layers not exceeding 20 cm in depth 
and dressing complete. Cum 530.00 

2/8/2.30 Deduct for disposed soil not levelled and neatly 
dressed for all excavation item above Cum 15.00 

4/15/4.1 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level :     

4.1.2 With 20 mm nominal size graded stone agregate.     
4.1.2.2 M 10 Cum 2833.00 
5/21/5.9 Centering and shuttering induding strutting, propping 

etc. and removal of form for :     
5.9.1 Foundations, footings, bases of columns, etc. for 

mass concrete up to plinth level. Sqm 127.00 
5.9.2 Walls (any thickness) including attached pilasters 

butteresses, plinth beams and string courses etc. up 
to plinth level. Sqm 193.00 

5.9.3 Suspended floors, roofs, landings balconies and 
access platform. Shelves (Cast in situ) Lintels, 
beams, beams, girders, bressumers and cantilevers, 
Columns, Pillars, Posts and Struts Walls in super 
structure. Sqm 199.00 

5.9.6 Extra for arches, domes, vaults exceeding 6 m span Sqm 260.00 
5/21/5.10 Extra for additional height in centering, shuttering 

where ever required with adequate bracing, propping 
etc. including cost of deshuttering and decentering at 
all levels, over a height of 4 m, for every additional 
height of 1 metre or part thereof (Plan      

5.10.1 Suspended floors, roofs, landing, beams and 
balconies Sqm 113.00 

5/22/5.16 Reinforcement for R.C.C. work including 
straightering, cutting, bending, placing in position 
and binding including cost of binding wire up to 
floor two level including all wastage etc. complete.     

5.16.3 Cold twisted bars (CTD) Kg 42.00 
5/22/5.17 Add extra for providing reinforcement above floor 

two level for every additional floor or part thereof. Kg 0.42 
5/22/5.18 Providing and fixing in position copper plate as per 

design for expansion joints. Kg 354.00 
5/22/5.21 Providing and fixing in position 25mm thick bitumen Sqm 351.00 
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impregnated fibre board conforming to IS : 1838 
including cost of primer, sealing compound in 
expansion joints. 

5/23/5.22 Providing and fixing sheet covering over expansion 
joints with iron screws as per design to match the 
colour / shade of wall treatment.     

5.22.2.2 200 mm wide. Metre 430.00 
5/23/5.23 Providing for plaster drip course / groove in 

plastered surface of moulding to R.C.C. projections Metre 12.50 
5/23/5.26 Providing and laying in position machine batched, 

machine mixed and machine vibrated design mix 
cement concrete of specified grade for reinforced 
cement concrete work including all lift of concrete to 
site of laying but excluding the cost of centering, sh Cum 4360.00 

5/23/5.28 Add for providing richer mixes respectively at all 
floor levels.     

5.28.2 Providing M-30 grade concrete by using 420 kg of 
cement per Cu. of concrete instead of M-20 grade 
B.M.C. / R.M.C. Cum 60.00 

5/24/5.29 Add or deduct for using more / less cement 
respectively than the quantity as provided in the item 
of batch mix concrete / RMC as arrived as permix 
design. Qintal 575.00 

5/24/5.30 Extra for RCC work above floor II level for each 
floor or part there off. 

Cum 

1% OF 
Respective 

item 
6/27/6.2 Brick with well burnt chimney bricks in bulls patent 

trench kiln manifactured by ghot process, cruching 
strength not less than 25kg / sqcm and water 
absorption not more than 20% in foundation and 
plinth     

6.2.1 Cement mortar 1:4 (1 cement : 4 sand) Cum 2355.00 
6.2.2 Cement mortar 1:6 (1 cement : 6 sand) Cum 2190.00 
6/27/6.5 Extra for brick work in superstructure above floor II 

level for each additional floor or part thereof     
  FOR FIRST FLOOR 

Cum 

1% OF 
Respective 

item 

  FOR SECOND FLOOR 
Cum 

2% OF 
Respective 

item 

6/28/6.13 Extra for providing and placing in position 2 Nos. 8 
mm dia. M.S. bars at every third course of half 
brickmasonry (with M.S. bricks). Sqm 48.00 

9/41/9.1 Providing wood work in frames of doors, windowS,     
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clerestory windows and other frames, wrought 
framed and fixed in position : 

9.1.1 Second class teakwood Sqm 59629.00 
9/41-42/ 9.6 Providing and fixing 35mm thick factory made 

laminated veneer lumber door shutter conforming to 
IS 14616 and TADS 15:2001 (Part B) induding ISI 
marked black enameled M.S. butt hinges with 
necessary screws as per directions of Engineer-in-
charge and panell 

    

9.6.2 12mm thick pre-laminated particle board (decorative 
lamination on both side) grade-1, medium density 
flat pressed, three layer particle board FPT-I or 
graded wood particle board FPT-I, conforming to 
IS:3087 bonded with BWP type synthetic resin 
adhesive as Sqm 2214.00 

9/43/9.9 Providing and fixing glazed shutters for doors, 
windows and clerestory windows using 4mm thick 
float glass panes including black enamelled ISI 
marked M.S. butt hinges with necessary screws. 

    

9.9.1 Second class teakwood     
9.9.1.1 35mm thick Sqm 2486.00 
9/58/9.117 Providing and fixing factory made PVC door frame 

made of PVC extrruded section having an overall 
dimension as below (tolerance ±1mm) with wall 
thickness 2.0mm ±0.2mm, corners of the door frame 
to be mitred and welded of plastic galvanized 
brackets and sta 

    

9.117.2 Extruded section profile size 50x42mm Metre 153.00 
9/58-59/ 
9.118 

Providing and fixing to existing doorframes.     

9.118.2 30mm thick factory made Polyvinyl Choride (PVC) 
door shutters made of styles and rails of a PVC 
hollow section of size 60x30mm and wall thickness 
2mm ±0.2mm with inbuilt edging on both sides. The 
styles and rails mitred and joined at the corners by 
means  Sqm 2391.00 

10/71/10.6 Supplying and fixing rolling shutters of approved 
make, made of required size M.S. laths interlockedd 
together through their entire length and jointed 
together at the end by end locks mounted on 
specially designed pipe shaft with brackets, side 
guides and 

    

10.6.2 80x1.20mm M.S. laths with 1.20 mm thick top cover sqm 1066.00 
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10/71/10.7 Providing and fixing ball bearing for rolling shutters. each 554.00 
10/73/10.18 Providing and fixing circular/Hexagonal cast iron or 

M.S. sheet box for ceiling fan clamp of internal dia 
140mm, 73mm height, toplid of 1.5mm thick M.S. 
sheet with its top surface hacked for proper bonding, 
top lid shall be screwed into the cast iron/M.S. each 122.00 

10/74/10.23 Steel work welded in built up section / framed work 
inculding cutting hosting, fixing in postion and 
applying a priming coat of approved steel primer 
using structural steel etc. as required hosting , fixing 
in posion and applying a primer coat of appoved      

10.23.1 in stringers , treads, landings etc. of stair cases 
induding ues of chequered plate wherever 
required,all complete. kg 52.70 

13/99/13.1 12mm cement plaster of mix :     
13.1.1 1:4 (1 cement : 4 sand) sqm 90.00 
13/99/13.2 15 mm cement plaster on rough side of single or half 

brick wall of mix : 
    

13.2.1 1:4 (1 cement : 4 sand) sqm 106.00 
13/99/13.8 6 mm cement plaster of mix : CM 1:3 (1 cement : 3 

sand) sqm 69.00 
13/100/13.13 Extra for providing and mixing water proofing 

material in cement plaster work in proportion 
recommended by the manufacturers for each bag of 
50 kg cement used in the mix. 

each 
beg 45.00 

13/100/13.16 Extra for plastering done on moulding comices or 
architraves including neat finish to line and level. 

    

13.16.2 in two coats sqm 180.00 
13/100/13.17 Extra for plastering     
13.17.2 Groined ceiling sqm 32.00 
13/100/13.18 Providing and applying plaster of paris putty of 2 

mm thickness over plastered surface to prepare the 
surface evena and smooth complete sqm 59.00 

13/101/ 
13.32 

Applying one coat of cement primer of approved 
brand and manufacture on wall surface : 

    

13.32.1 Cementprimer. sqm 19.00 
13/102/ 
13.33 

Finishing walls with water proofing paint of required 
shade : 

    

13.33.1 New work (Two or more coats @3.84 kg/10 sqm). sqm 31.00 
13/102/ 
13.34 

Finishing walls with textured exterior paint of 
required shade : 

    

13.34.1 New work (Two or more coats applied @3.28 ltr/10 
sqm) over and including base coat of water proofing sqm 105.00 
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cementpaint applied @2.20kg/10 sqm. 
15/114 /15.1 Demolishing lime concrete manually/ by mechanical 

means and disposal of material within 50 metres lead 
as per direction of Engineer-in-charge. Cum 139.00 

15/114 /15.2 Demolishing cement concrete manual/ by 
mechanical means 

    

15.2.2 1:4:8 or leaner mix Cum 245.00 
15/114 /15.3 Demolishing R.C.C. work manually/ by mechanical 

means including stacking of steel bars and disposal 
of unserviceable material within 50 metres lead as 
per direction of Engineer-in-charge. Cum 580.00 

15/114/ 15.5 Extra for cutting reinforcement bars manually/ by 
machnical means in R.C.C. or R.B. work (Payment 
shall be made on the cross sectional area of R.C.C. or 
R.B. work) as per direction of Engineer-in-charge. Sqm 188.00 

15/114/ 15.7 Demolishing brick work manually/ by mechanical 
means including stacking of serviceable material and 
disposal of unserviceable material within 50 metres 
lead as per direction of Engineer-in-charge. 

    

15.7.3 In lime mortar Cum 139.00 
15.7.4 In cement mortar Cum 335.00 
15/114/ 15.9 Demolishing stone rubble masonry manually/ by 

mechanical means including stacking of serviceable 
material and disposal of unserviceable material 
within 50 metres lead as per direction of Engineer-
in-charge. 

    

15.9.1 In lime mortar Cum 189.00 
15.9.2 In cement mortar Cum 400.00 
15/116 15.25 Dismantling stone slab flooring laid in cement 

mortar including stacking of serviceable material and 
disposal of unserviceable material within 50 metres 
lead Sqm 44.00 

15/119 15.50 Demolishing C.C. / R.C.C. work by mechanical 
means and stockpiling at designated locations and 
disposal of dismantled materials up to a lead of 
1000m, stacking serviceable and unserviceable 
material separately including cutting reinforcement 
bars. Cum 760.00 

22/186/ 
22.1 

Providing and laying integral cement based treatment 
for water proofing on horizontal surface at all depth 
below ground level for under ground structures as 
directed by Engineer-in-charge and consisting of : i) 
Ist layer of 22 mm to 25 mm thick approved a 
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22.1.1 Using rough kota stone sqm 663.00 
22/186/ 
22.2 

Providing and laying integral cement based treatment 
for water proofing on the vertical surface by fixing 
specified stone slab 22 mm to 25 mm thick with 
cement slurry mixed with water proofing compound 
conforming to IS : 2645 in recommended proportions 
wi 

    

22.2.1 Using rough Kota stone sqm 786.00 
22/187/ 
22.7 

Providing and laying integral cement based water 
proofing treatment including preparation of surface 
as required for treatment of roofs, balconies, terraces 
etc. consisting of following operations : a) Applying 
a slurry coat of neat cement using 2.75 kg/sqm. of 
cement admixed with water proofing compound 
conforming to IS : 2645 and approved by Engineer-
in-charge over the RCC slab including adjoining 
walls upto 300 mm height including deaning the 
surface before treatmen.b) Laying brick bats with 
mortar using broken bricks/brick bats 25 mm to 115 
mm size with 50% of cement mortar 1:5 (1 Cement : 
5 sand) admixed with water proofing compound 
conforming to IS : 2645 and approved by Engineer-
in-charge over 20 mm thick layer of cement mortar 
of mix 1:5 (1 Cement : 5 sand) admixed with water 
proofing compound  conforming to IS : 2645 and 
approved by Enginner-in-charge to required slope 
and treating similarly the adjoining walls upto 
300mm height including rounding of junctions of 
walls and slabs c) After two days of proper curing 
applying a second coat of cement slurry using 2.75 
kg/sqm of cement admixed with water proofing 
compound conforming to IS : 2645 and approved by 
Engineer-in-charge. d) Finishing the surface with 20 
mm thick jointless cement mortar of mix 1:4 (1 
Cement : 4 sand) admixed with water proofing 
compound conforming to IS : 2645 and approved by 
Engineer-in-charge including laying glass fibre cloth 
type II grade - I tissue reinforced of approved quality 
in top layer of plaster and finally finishing the 
surface with trowel with neat cement slurry and 
making pattern of 300x300 mm square 3 mm deep 
.e) The whole terrace so finished shall be flooded 
with water for a minimum period of two weeks for 
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curring and for final test. All above operations to be 
done in order and as directed and specified by the 
Engineer-in-charge : (with five years service 
gurantee). 

22.7.1 With average thickness of 150mm and minimum 
thickness at khurra as 75 mm. sqm 744.00 
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*  The SOR appemded is not claimed to be the substitude of the Original 
SOR’s.  Kindly see the original SOR also for correctness and in case of 
any doubt.  

 
Schedule of item /  for providing E/F to Constriction of shops for Pujan samagri etc. , 

Entrance gate, Clock room, Donation counter, Drinking water, hand wash, shoe stand and 
urinals (without flooring) OF SHRI PASHUPATINATH TE MPLE Mandsaur (M.P.) 

Amount of Contract Rs. 
Type of Writing Concealed rigid steel conduct 

S.No. 
SOR Item 
MDN No. 

Description of Item Rate Unit Qty. Amount 

WIRING IN CONCEALED RIGID STEEL         2.1 
P.2 CONDUT SYSTEM WITH COPPER CONDUCTOR.         

  point wiring (excluding metallic switch box         
  & sheet but including switches, sockets,         
  lamp holders / ceiling roses etc)with 1.5         
  Sq mm. PVC insulated cable FR with         
  copper multi strand conductor ISI         
  marked in concealed rigid steel conduit         
  ISI marked of suitable size and 1.5 sq.         
  mm. PVC insulated copper earth cøntinuity         
  conductor of green colour inside conduit         
  including painting etc as required as per         
  specification for:         

Light Point! Fan Point           2.1 
P-2 

(a) Short point 306=00 Each     
  (b) Medium point 522=00 Each     
  (c) Long point 770=00 Each     

3 pin 6 Amp socket outlet on separate Boad         2.2 
P-2 (a) Short point 377=00 Each     

  (b) Medium point 594=00 Each     
  (C) Long point 844=00 Each     

Call Bell / Buzzer Points         2.3 
P-2 (a) Short point 313=00 Each     

  (b) Medium point 531=00 Each     
  (c) Long point 781=00 Each     

Twin Control light points         2.4 
P-2 (a) Short point 343=00 Each     

  (b) Medium point 606=00 Each     
  (c) Long point 884=00 Each     

Point wiring (excluding metallic switch box         2.5 
P-2 & sheet but including switches, sockets)         

  for 3 pin 6 Amp. Socket outlet point with         
  1.5 Sq. mm. PVC insulated cable FR with         
  coper multi strand conductor lSl marked in         
  concealed rigid steel conduit ISI marked of         
  suitable size and 1.5 sq. mm. PVC         
  insulated copper earth continuity         
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  conductor of green colour inside conduit         
  with required materilas as per         
  specification on same board. 219=00 Each     

Wiring for circuit wiring with PVC insulated         2.6 
P-2 cable FR with copper multi strand         

  conductor lSI marked in concealed rigid steel         
  conducit of lSl marked suitable size         
  including painting etc. as required as per         
  specification.         
  (a) 2X2.5 Sq. mm. 102 Metre     
  (b) 4X2.5 Sq. mm. 142 Metre     
   (c) 6X2.5 Sq. mm. 174 Metre     
  (d) 8X2.5 Sq. mm. 205 Metre     

P0WER WRING IN SURFACE RIGID STEEL         

SYSTEM WITH COPPER CONDUCTOR.         
Point wiring (excluding metallic switch box & sheet) for 
3 Pin 16 Amp. Socket Outlet Point with 4 Sq. mm. 
PVC insulated cable FR with copper multi strand 
conductor ISI marked in surface rigid steel conduitISI 
marked of suitable size includingpainting etc. with 16 
Amp. switch & socket! S.S.combined 16 Amp. of ISI 
markedand 4 Sq. mm. PVC insulated copper earth 
continity conductorof green colour inside conduit as 
per specification for :-  

        

On Separate Board         
(A) Short point 313.00 Each      
(B) Medium Point 669.00 Each      
(C) Long Point 1076.00 Each      
(D) Extra Long 1685.00 Each      
(E) Extra Long - II 2290.00 Each      

6.1      P.6 

(F) Extra Long - Ill 2895.00 Each      
6.2/P.6 Same board socket 16 Amp. 95.00 Each      

POWER Wiring IN CONCEALED RIGID STEEL 
CONDUIT SYSTEM WITH COPPER CONDUCTOR 
PONT WRING (excluding metallic switch box & sheet) 
for 3 Pin 16 Amp. Socket Outlet Point with 4 Sq. mm. 
PVC insulated cable FR with copper multi strand 
conductor ISI marked in Concealed rigid steel conduit 
ISI marked of suitable size including painting etc. with 
16 Amp. swftch & socket/S.S. combined 16 Amp. of 
ISI marked and 4 Sq. mm. PVC insulated copper 
earth continity conductor of green colour inside 
conduit as per specification for :- 

        

On Separate Board         
(A) Short point 586.00 Each      
(B) Medium Point 927.00 Each      

7.1/P.6 

(C) Long Point 1334.00 Each      
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(D) Extra Long - 1955.00 Each      
(E) Extra Long - II 2558.00 Each      

 

(F) Extra Long- Ill 3161.00 Each      
7.2/P-6 Same board socket 16 Amp. 299.00 Each      
10.1/P.8 POWER WRING IN SURFACE RIGID PVC Cassing & 

Caping SYSTEM WITH COPPER CONDUCTOR. 
Point wiring (excluding metallic switch box & sheet) for 
3 Pin 16 Amp. Socket Outlet Point with 4 Sq. mm. 
PVC insulated cable  

        

  4 Sq. mm. PVC insulated copper earth continity 
conductor of green colour inside capping as per 
specification for :- 

        

  On Separate Board         

  (A) Short point 263.00 Each      

  (B) Medium Point 516.00 Each      

  (C) Long Point 886.00 Each      

  (D) Extra Long - 1315.00 Each      

  (E) Extra Long - II 1786.00 Each      

  (F) Extra Long - Ill 2258.00 Each      

10.2 Same board socket 16 Amp. 95.00 Each      

13/P-9 Supplying and fixing rigid steel conduit ISI marked 
alongwith the accessories in concealed system 
including cutting the wall and plastering & repainting 
the wall with matching colour to bring in its original 
condition as required 

        

13.1 H.G. Conduit 20mm. wall thickeness-1.6mn        58.00 meter     

13.2 H .G. Conduit 25mm. wall thickeness-1 .6mm  68.00 meter     

13.3 H.G. Conduit 32mm. wall thickehess-1 .6mm  96.00 meter     

14/-10 Supplying and fixing id steel conduit 1St marked 
alongwith the accessories on surface including 
painting etc. as required 

        

14.1 H. G. Conuit 20mm, wall thickness- I .6 mm 51.00 meter     

14.2 H. G. Conuit 25mm, wall thickness- 1.6 mm 61.00 meter     

14.3 H. G. Conuit 32mm, wall thickness- 1.6 mm  89.00 meter     

15/P-10 Suppying and fixing PVC conduit ISI marked along 
with the accessories on surface including painting etc. 
as reuiqred.  

        

15.1 PVC Conduct 20 mm (mms) 22.00 meter     

15.2 PVC Conduct 25 mm (mms) 29.00 meter     

15.3 PVC Conduct 32 mm (mms) 40.00 meter     
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16/P-10 Supplying and fixing PVC conduit ISI marked 
alongwith the accessories in concealed sytem 
including painting etc as required. 

        

16.1 PVC Conduit 20 mm (HMS) 29.00 meter     

16.2 PVC Conduit 25 mm (HMS) 35.00 meter     

16.3 PVC Conduit 32 mm (HMS) 50.00 meter     

17.1/P-11 Supplying and fixing factory fabricated hot dip 
galvanised switch box for normal flush type 
accessories of minimum 1.2 mm (18 swg gauge) 
thicknes with earth terminal stud with nut and washer, 
with 3 mm thick synthetic phenollic resin bonded 
laminated sheet conforming to  

        

  grade P-I of IS : 2036-1974 on surf ace/ concealed 
including painting etc as 

        

17.1.1 MS Box 100 mmx 100 mmx60mm deep  56.00 Each      

17.1.2 MS Box 200 mm x 150 mm x 60mm deep 100.00 Each      

17.1.3 MS Box 180 mm x 100 mm x 60mm deep  83.00 Each      

17.1.4 MS Box 125 mm x 300 mm x 60mm deep  147.00 Each      

17.1.5 MS Box 200 mm x 250 mm x 60mm deep  187.00 Each      

17.1.6 MS Box 250 mm x 300 mm x 60mm deep  258.00 Each      

17.1.7 MS Box 300 mm x 380 mm x 60mm deep 367.00 Each      

17.2/P-11 Supplying and fixing ofapproved make modular type 
metal box with modular frame! base plate and cover 
plate including fixing in concealed/surface excluding 
swith, socket etc. as required for 

        

17.2.1 I Or 2 Module  53.00 Each      

17.2.2 3 Module 65.00 Each      

17.2.3 4 Module . 74.00 Each      

17.2.4 6 Module ..:  112.00 Each      

17.2.5 8 Module 149.00 Each      

17.2.6 12 Module  180.00 Each      

17.2.7 16 Module  196.00 Each      

17.2.8 18 Module  221.00 Each      

17.3/P-11 Supplying and fixing of approved make modular type 
P.V.C. box with modular base and cover plate 
including fixing on surface excluding switch, socket 
etc as required for  

        

17.3.1 I OR 2 Module 57.00 Each      

17.3.2 3 Module 67.00 Each      
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17.3.2 4 Module . 74.00 Each      

17.3.3 6 Module  107.00 Each      

17.3.3 8 Module 135.00 Each      

17.3.4 12 Module  167.00 Each      

17.3.4 16 Module  179.00 Each      

18/P-12 Supplying and drawing single core PVC insulated 
cable FR with copper multi Strand conductor ISI 
marked in existing rigit conduit in surface or concealed 
as per specification. 

        

18.1 1.5 Sq mm cable         

18.1.1 I X 1.5 sq. mm. 14.00 metre     

18.1.2 2X1.5sq. mm. 24.00 metre     

18.1.3 3X1.5sq. mm. 34.00 metre     

18.1.4 4X1.5sq. mm.  44.00 metre     

18.2/P-12 2.5 Sq. mm. cable          

18.2.2 2X2.5Sq. mm. 35.00 metre     

18.2.4 4X2.5Sq. mm. 67.00 metre     

18.2.6 6 X 2.5 Sq. mm. 99.00 metre     

18.2.8 8 X 2.5 Sq. mm. 130.00 metre     

18.2.10 10X2.5Sq. mm. 162.00 metre     

18.3/P-12 4.00 Sci.mm. cable          

18.3.2 2X4Sq. mm. 52.00 metre     

18.3.4 4X4Sq. mm. 99.00 metre     

18.4/P-12 6.00 Sq.mm. cable          

18.4.2 2X6 Sq. mm. 77.00 metre     

18.4.4 4X6Sq. mm. 151.00 metre     

19/P-13 Wiring for sub -mains with PVC insulated cable FR 
with copper multi strand conductor SI marked in 
surface rigid steel ISI marked conduit of suitable 
size(conduit included) including connection painting 
etc, as required as per specification  

        

19.1 2 Wire sub main           

19.1.2 4.0 sq. mm. cable in 20 mm conduit 103.00 metre     

19.1.3 6.00 sq. mm cable in 25 mm counduit 138.00 metre     

19.1.4 10.00 sq. mm. cable in 25 mm counduit 163.00 metre     

19.4/P-13 4 Wire sub main          

  4.00 Sq. mm. in 25 mm counduit 161.00 metre     

  6.00 Sq. mm. in 20 mm counduit 212.00 metre     

  10.00 Sq. mm in 25 mm counduit  261.00 metre     
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20/P-14 Wiring for sub - mains with PVC insulated cable FR 
with copper multi strand conductor ISI marked in 
recessed concealed rigid steel ISI marked conduit of 
suitable size(Conduit included) including connection 
painting etc. as required as per specification. 

        

20/P-14 2 Wire Sub - main          

            

20.1.2 4.00 sq. mm. cable in 20 mm conduit 109.00 metre     

20.1.3 6.00 sq. mm. cable in 25 mm conduit 145.00 metre     

20.1.4 10.0 sq. mm. cable in 25 mm conduit  169.00 metre     

20.4.1/P-14 4 Wire sub mains          

20.4.2 4.00 Sq. mm. cable in 20 mm conduit 167.00 metre      

20.4.3 6.00 Sq. mm cable in 25 mm conduit 219.00 metre      

20.4.4 10.00 Sq. mm. cable in 25 mm counduit 267.00 metre      

22.1/P-17 Supplying of ISI marked swtich fuse unit (rewirable 
type) triple pole with neutral link, 415 Volt having 
conduit / cable gland entry with two earthing terminals 
confirming to                                IS 13947 (Part I & Ill) 

        

22.1.1 16 Amp 977.00 Each      

22.1.2 32 Amp 1356.00 Each      

22.1.3 63Amp 2841.00 Each      

22.1.4 100 Amps  5293.00 Each      

Supplying of ISI marked iron clad / metal clad triple 
pole and neutral switch fuse unit with two earthing 
terminals & without 

        22.2/P-17 

HRC fuses -         

22.2.1 16 Amp 415/500 Volts 892.00 Each      

22.2.2 32 Amp 415/500 Volts 1246.00 Each      

22.2.3 63 Amp 415/500 Volts 2666.00 Each      

22.2.4 100 Amp 415/500 Volts  4979.00 Each      

23/P-21 Supplying of metal clad ISI Marked busbar chamber 
made of heavy gauge iron sheet complete with 
copperstrip and busbar Supports as perspecification 
confirming to lS-4064 

        

23.1 32 Amp 440/500 Volts 4 way 528.00 Each      

23.2 60/63 Amp 440/500 Volts 4 way 1032.00 Each      

23.3 100 Amp 440/500 Volts 4 way 1536.00 Each      
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24.3/P-22 Supplying of ISI marked and accepted standard of 
Miniature circuit Breaker (MCB) of ‘C’ series suitable 
for 240 / 415 volts, 50 cycle, 10 KA value AC supply 
confirming to IS : 8828 1996, IEC : 60898 2002 but 
without enclosures :- 

        

24.3.1 Single Pole (SP)         

24.3.1.2 6 Amp to 32 Amp rating 126.00 Each      

24.3.3 Double pole         

24.3.3.2 6 Amp to 32 Amp rating 424.00 Each      

24.4/P-23 Supplying of MCB Isolators suitable for 240/415 Volts, 
50 Hz AC supply with KA value rating 10 KA of 
approved make confirming to IS: 13947- Part Ill: 1993 
& IEC : 60947-3:2001 (without enclosures)  

        

24.4.2 Double Pole         

24.4.2.1 40mm 249.00 Each      

24.4.2.2 63mm 314.00 Each      

24.4.4 Four pole         

24.4.4.1 4OAmp 533.00 Each      

24.4.4.2 63Amp 573.00 Each      

24.4.4.3 8OAmp 748.00 Each      

24.4.4.4 100 Amp 748.00 Each      

24.5/P-23 Supply of approved make powder coated sheet steel 
encloser SPN MCB DB inclusi-ye of Busbar, Neutral 
bar, earth bar & two earth terminals etc complete as 
per IS 13032 (exclusive of MCB & isolator) -  

        

24.5.1 2 Way single door 150.00 Each      

24.5.2 4 way single door 364.00 Each      

24.5.3 4 way double door 628.00 Each      

24.5.4 6 way double door 738.00 Each      

24.5.5 8 way double door 847.00 Each      

24.5.6 12 way double door 1091.00 Each      

24.5.7 16 way double door  1356.00 Each      

Supplying of approved make TPN MCB         

DB Metal Double Door with provision for         

FP MCBI Isolator / RCCB/RCBO as in         

corner and SP MCBs as outgoing inclusive         

of Bushbar, Neutral bar, Earth bar & two         

earh terminals etc. complete as per IS         

24.6/P-23 

13032 (exclusive of MCB & isolator)         
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24.6.1 4way (4+12) 1704.00 Each      

24.6.2 6way(4+18) 2158.00 Each      

24.6.3 8 way (4+24) 2492.00 Each      

24.6.4 4way(8+12) 1794.00 Each      

24.6.5 6 way (8+18) 2218.00 Each      

24.6.6 8 way (8+24) 2641.00 Each      

24.6.7 12 way (8+36) 3573.00 Each      

Supplying of approved make vertical TPN         

MCB DB metal double door with provision         

for FP CB / Isolator / RCCB / RCBQ as         

incomer and SP/TP MCBs as outgoing         

inclusive of Busbar, Neutral bar, Earth bar         

& two earth terminals etc. completeas per         

24.7/P-23 

IS: 13032 (exclusive of MCB & isolator)          

24.7.1 4 way (8+12) 5057.00 Each      

24.7.2 6 way (8+24) 6404.00 Each      

24.7.3 12 way (8+36)  8573.00 Each      

Supplying of approved make, powder coated         

Vertical TPN MCB DB Metal Double Door         

with MCCB IOOA TP 10 KA as incomer and         

space for SPITP MCBs as outgoing (without         

MCBs) inclusive of busbar & connections         

24.8/P-24 

etc without MCB.          

24.8.1 4 way with MCCB  6499.00 Each      

24.8.2 8 way with MCCB  7212.00 Each      

24.8.3 12 way with MCCB  8248.00 Each      

Supplying & fixing of approved make         

industrial type metal plug & socket DBs         

(without MCB) SPN sheet encloser (dust         

protected) indusive of 2 pole and earth metal         

plug and socket and space to incorporate SP         

MCB complete as per specification as         

24.9/P-24 

required         

24.9.1 10 Amps  533.00 Each      

24.9.2 20 Amps 568.00 Each      

Fixing of metal clad enclosure on 25X5         

mm flat iron clamps including supplying         

and fixing of clamps as required duly         

embedded in manoñary including cable         

connection and other required material         

25.1/P-25 

as per specification.         

25.1.1 16 Amp SPIDP Switch /SPN DB up to 4 way  50.00 Each      

25.1.2 32 Amp DP switchlSPN DB up to 8 way   51.00 Each      

25.1.3 32 Amp TP orTPN switch/32 Amps 415 V         

  lsolator/16 Amps TPN DB up to 6 way per         
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  pole /32 Amps 415 Volt busbar 4 way  53.00 Each      

25.2.1/P-25 Fixing of 63 Amps TP or TPN main switch         

  /DB 63 Amps. 240/415 Volt 4 to 8 way or         

  63 Amps change over switch /63 Amps 415         

  Volt lslolator/30 Amps 415 V TPN DB up to         

  6 way per pole and busbar 4 way 79.00 Each      

25.2.2/P-25 Fixing of 100 Amps TP or TPN main switch         

  or 100 Amps change over switch/I 00 Amps         

  415 Volt Isolators and busbar4 way  100.00 Each      

25.4/P-25 Fixing of MCB / MCCB / isolator         

25.4.1 Fixing of MCB I isolator SP / DP in sheet         

  steel enclosure as required as per         

  accepted practice, including mounting on         

  busbar and cable connection etc complete (Labour 
only)  

2.00 Each      

25.4.2 Fixing of MCB I MCCB isolator TP ITPN         

  I FP in sheet steel enclosure as required as          

per accepted practice, including mounting on busbar 
and cable connecting etc complete  

5 Each      25.5/P-25 

Labour charges for fixing sheetsteel enclosure, MCB 
DB surface mounting type as per accepted practice on 
25X5mm flat iron clamps duly embedded in wall, 
cable connection etc complete. 

        

25.5.1 24.5.1 to 24.5.4 50.00 Each      

25.5.2 24.5.5 to 24.6.1 to 24.6.2 51.00 Each      

25.5.3 24.6.3,24.6.4 & 24.7.1 53.00 Each      

Labour charges for fixing sheet steel         25.6/P-26 

enclosures, MCB DB surface mounting type, as per 
accepted practice on 25X25X5 mm angle iron clamp, 
including supplying and fixing of clams duly 
embedded in wall, cable connection etc. complete 

        

25.6.1 24.5.6 & 24.5.7 ; 24.6.5 to 24.6.7 ;24.7.2 &         

  24.7.3 & 24.8.1 to 24.8.3 79.00 Each      

Labour charges for fixing sheet steel         

enàlosures, MCB DB flush mounting types as per 
accepted practice, duly 

        

embedded and end plate completely         

flushed in wall, cable connection etc         

25.7/P-26 

complete for S. No. :-         

25.7.1 24.5.1 to 24.5.5; 24.6.1 to 24.6.5 & 24.7.1 49.00 Each      

25.7.2 24.5.6 & 24.5.7; 24.6.6 to 24.6.7 ; 24.6.7; 65.00 Each      
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  24.7.2 to 24.7.3 & 24.8.1 to 24.8.3         

26.1/P-27 Supplying and fixing as per specification Bakelite 
pendent Holder of approved make including flexible 
cord up to 3 meter length with necessary materials 
complete 

21.00 Each      

26.2/P-27 Supplying and fixing as per specification Bakelite 
Batten Holder/Angle Holder of approved make with 
necessary materials complete 

18.00 Each      

26.3/P-27 Supplying and fixing as per specification Bulk Head 
fitting of approved make suitable for 100 Watt lamp 
with necessary materials ordinary complete. 

65.00 Each      

26.4/P-27 Supplying and fixing as per specification Call bell I 
buzzer of approved make with necessary materials 
complete. 

        

26.4.1 Buzzer 48.00 Each      

26.4.2 Ding dong bell 90.00 Each      

26.4.3 Musical bell 214.00 Each      

26.4.4 Remote / cordless bell  450.00 Each      

Supplying and fixing in position         

incandescent lamp of approved make as         

24.8/P-24 

per IS specification.         

26.7.3 40 Watt25O Volt 11.00 Each      

26.7.4 60 Watt 250 Volt 12.00 Each      

26.7.5 100 Watt 250 Volt 12.00 Each      

24.7.6 5 Watt 250 Volt night lamp 12.00 Each      

26.8/P-28 Supplying and fixing as per specification socket outlet 
of approved make & ISI marked with necessary 
material complete 

        

26.8.2 6 Amp 250 Volt / 3/5 pin Flush type 21.00 Each      

26.8.4 16 Amp 250 Volt 3/6 pin flush type  65.00 Each      

26.9/P-28 Supplying and fixing of approved make 3 pin plug top 
ISI marked 

        

26.9.1 6 Amp 250 Volt 3 Pin 47.00 Each      

26.9.2 16 Amp 250 Volt Pin 59.00 Each      

26.11/P-28 Supplying and fixing as per specification Caution / 
Danger board as required of approved make & deign 
with necessary material complete. 

        

26.11.1 Small Size 80.00 Each      

26.11.2 Large Size  160.00 Each      
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26.13/P-28 suppling and fixing a per specification switch approve 
make ISI marked with necessary material complete 

        

26.13.3 6 Amps Flush type 13.00 Each      

26.13.4 16 Amps Flush type 37.00 Each      

26.18/P-29 Supplying, fixing and testing of flourescent tube, rod, 
ISI marked of approved make as required as per 
specification 

        

26.18.1 4’X40 Watt 45.00 Each      

26.18.3 2’X20 Watt 41.00 Each      

26.19/P-29 Supplying, fixing and testing of MV lamp ISI marked of 
approved make as required as per specification 

        

26.19.1 80 Watt 150.00 Each      

26.19.2 125 Watt 155.00 Each      

26.20/P-29 Supplying, fixing and testing of SV lamp SON-T 
(tublor clear type) ISI marked of approved make as 
required as per specification 

        

26.20.3 250 Watt 580.00 Each      

26.23/P-30 Supplying, fixing and testing of Compact Flourscent 
Lamp (CFL) with inbuilt  

        

  electronic ballast ISI marked of approved         

  make as required as per specification         

26.23.1 5 Watt 112.00 Each     

26.23.2 8 Watt 125.00 Each     

26.23.3 11 Watt 135.00 Each     

26.23.4 15 Watt 145.00 Each     

26.23.5 18 Watt 170.00 Each     

26.23.6 20 Watt 225.00 Each     

26.26/P-30 Supplying and drawing following pair, 0.5 Sq. mm. 
PVC Insulated copper conductor unarmoured 
telephone cable in existing surface / concealed, steel / 
PVC conduit as required. 

        

26.26.1 (i) I Pair 16.00 metre     

26.26.2 (ii) 2 Pair 19.00 metre     

26.26.3 (iii) 4 Pair 21.00 metre     

26.27/P-30 Supplying and drawing Co-axial T.V. cable RG-6 
Grade, 0.7 mm Solid Copper 
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 conductor PE Insulated, Shielded with fine tined 
copper braid and protected with PVC sheath in the 
existing surface / concealed, steel / PVC Conduit as 
requied 

23.00 metre     

26.28/P-30 Suppling and fixing of approved make Resistance 
type Fan regulator including connection etc as 
required on existing board 

43.00 Each     

26.29/P-30 Suppling and fixing of approved make step type 
electronic Fan regulator including connection etc. as 
required on existing board. 

        

26.29.1 450 Watt 189.00 Each     

Supplying erection and testing of approved make 
electric ceilling fan of double ball bearing complete 
with standard down rod canopy, hanging shackle, 
Aluminium blades, without regulator, A.C. 230-250 
volts including connections with all 

        26.32/P-31 

necessary material complete as required confirming to 
IS: 374/1979 with upto date ammendments. 

        

26.32.1 Ceilling Fan (Energy Saver 5O W) -1200 mm sweep  1440.00 Each     

26.32.2 Ceilling Fan (Energy saver 60W) - 1400 mm sweep 1535 Each      

26.35/P-31 Supplying, erection and testing of approved make 
Fresh Air Fan AC 230-250 volts with connection and 
including frame bolt / Anchor hole fasteners etc 
complete finished and as required. 

        

26.35.1 225 mm sweep 900.00 Each      

26.35.2 300 mm sweep 1100.00 Each      

Supplying, erecting and testing of         

aproved make Exhaust Fan heavy duty with mounting 
frame, blades AC 230-250 complete connection and 
including, 

        

26.36/P-31 

frame bolt! Anchor hole fastners etc complete finished 
and as required. 

        

26.36.1 300 mm sweep 900 RPM 2481.00 Each      

26.36.2 380 mm sweep 900 RPM 2988.00 Each      

26.36.3 450 mm sweep900 RPM - 3649.00 Each      

26.38/P-32 Supplying fixing and testing of approved make         
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 fluorescent tube fittig, rust resistant stove enamelled 
paint, box type channel with cover, complete with 
electronic ballast (HF) complete duly wired (without 
tube rod) as per specification & fixing as below.  and 
other necessary materials including connections etc 
and as required. 

        

26.38.1 (a) 1x36/40 watt         

36.38.1.1/P-
32 

(II) Fixing of wall/celling on wooden round block with 
‘J’ hook! Anchor hole fasteners/hollow bow with rod 
fixed in celling and other necessasy materials 
including connections etc as required. 

840.00 Each      

26.38.1.3/P-
32 

(Ill) Fixing by pendant arrangement with two pieces of 
approved metallic chain and other necessary 
materials such as wooden block with “J” hook Anchor 
hole fastner fixed in ceiling including connecton as 
required for length up to 1.5 Meter.  

925.00 Each      

26.39/P-32 Supplying, fixing and testing of approved make 
fluorescent tube fitting, rust resistant,  

        

  stove enamelled paint, CRCA sheet steel housing with 
white stove enamelled reflector complete with copper 
ballast complete duly wired (without tube rod) as per 
specification & fixing as below. 

        

26.39.1 1X36/40 Watt 490 Each     

26.41.2 
P-33 

Fixing by stiff pendant arragement with two pieces of 
steel conduit 19/20mm dia 16 SWG and other 
necessary materials such as ball socket, T.W. Block 
with “J” hook! Anchor hole fastner fixed in Ceiling 
including connections and as required for length up to 

        

26.41.2.1 IX4OW 1905.00 Each     

26.41.2.2 2X36/40 W 2395.00 Each     
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26.43 
P- 33 

Supplying, fixing & testing of approved make recess 
mounting mirror optics luminaires for single/twin 36/40 
watt flourescent lamp comprising of white powder 
coated CRCA sheet steel housing raw silk/navy 
brown! white colour M.S. low profile flat housing co 

        

26.43.1 lx 40 watt 1750.00 Each     

26.43.2 2x40 watt 2750.00 Each     

26.44 
P-33 

Supplying, fixing & testing of approved make 
street/road light fitting complete with copper wound 
polyster choke, lamp holder, starter holder, starter 
duly wired, side entry with clear acrylic cover with 
fixing clamps 

        

  (without tube rod) including fixing with 19mm dia G.l. 
pipe medium class of required lenght upto 2 meter for 
mounting on wall! existing pole, on existing “D” 
bracked  

        

  including bending the pipe to required shape and 
connections including all materials as required. 

        

26.44.1 1 x 40 Watt 1120.00 Each     

26.44.2 2 x 40 Watt 1440.00 Each     

26/47 
P-34 

Supplying, fixing & testing of approved make H.D. 
Sodium vapourfiting consisting of matallic cast 
aluminium alloy housing highly polished anodised 
aluminium reflector clear acrylic cover gasket and 
equipped with accessories such as ballast condensor 
ignit 

        

  including all materials as required.         

26.47.3 250 Watt 3600.00 Each     

26.54 
P-36 

Supplying fixing & testing of approved make of low 
watt recessed mounting luminaire made of CRCA 
sheet steel housing with false ceiling lips finished in 
stove enamelled white inside/outside fitted with high 
purity anodised aluminium mirror reflector and c 

        

  recessed mounting arragement with         

  necessary materials connection etc.         
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  complete as required and suitable for single /twin 9 & 
11 watt CFL(without lamp) 

        

26.51.1 2 nos. 11 watt CFL (295mmx595mm) 1165.00 Each     

  aluminium mirror reflector         

26.54.3 2 nos. 36 watt CFL (295mmx595mm) aluminium 
mirror reflector 

2270.00 Each     

26.55 
P-36 

Supplying, fixing & testing of approved make of low 
watt surface/recessed mounting CFL down lighter 
luminaire with white powder coated aluminium cover 
with anodised aluminium ref lector with necessary 
materials connection etc. complete as required and 
sui 

        

26.55.1 CFL 1X10/13/18 Watt 570.00 Each     

26.55.1 CFL 2x1 3/18 Watt 770.00 Each     

26.56 
P-36 

Supplying, fixing & testing of approved make of low 
watt CFL roadway/street light luminaire with epoxy 
powder coated sheet aluminium/ steel housing with 
epoxy white powder coated CRCA sheet gear tray 
clear acrylic cover with necessary materials 
connection 

        

25.56.1 CFL 1x9/11 watt 900 Each     

26.56.2 CFL 1x13/18 watt 950.00 Each     

26.56.3 CFL 2xI1 watt 1020.00 Each     

26.56.4 CFL 2xI8 watt 1150.00 Each     

26.56.5 CFL 1X36watt 1150.00 Each     

26.57 
P-36 

supplying fixing and testing of approved make of T-5 
lamp channel luminaire with plastic extruded housing 
with in built electronic control gear with decorative end 
caps with 

        

  necessary materials connection etc.         

  complete as required(with lamp)         

26.57.1 T-5 Lamp 1x28 watt  620.00 Each     

26.58 
P-36 

supplying fixing & testing of approved make of T-5 
lamp channel luminaire with epoxy white power 
coated CRCA sheet steel housing with reflector cover 
with necessary materials connection etc.complete as 
required(with lamp) 

1000.00 Each     
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26.58.1 T-5 Lamp 1x28 watt         

26.59 
P-36 

supplying fixing & testing of Delux fresh air fan with 
louvers(ventilating fan) with self closing louvers of 
decorative PVC blades mounting square frame of 
approved maked complete with all necessary material 
as required 

        

26.59.1 150mm 945.00 Each     

26.59.2 200 mm 1000.00 Each     

26.59.3 250 mm 1085.00 Each     

Fixing of Flourescent Tube fitting on         

wall/ceiling on wooden round block with         

27.1 
P-38 

anchor fastener/J hook & necessary material including 
connection with 3 core flexible 

        

  wire etc. complete as required. 46.00 Each     

Supplying and fixing fan clamps of 16         

mm dia steel bar as per specification         

27.6 
P-38 

complete         

27.6.1 For stone slab roof J Type hook 31.00 Each     

27.6.2 For RCC Slab/Beams 16.00 Each     

27.6.3 For existing old RCC Slab/Beams 50.00 Each     

27.7 
P-38 

supplying and fixing fan clamps with hook on existing 
T.W. beam/trusses with required size flat iron etc. as 
per specification complete 

42.00 Each     

Eraction of ceiling fan in position with         27.8 
P-38 regulator on existing switch board including wiring 

testing etc. with necessary material complete as 
required 

67.00 Each     

27.9 
P-38 

Fixing of fan Regulator on existing switch board in 
position with necessary material connection etc. 
complete as required 

12.00 Each     

27.11/P-38 supplying and fixing down rod of MS pipe for ceiling 
fan including threading, painting making holes etc. as 
required complete  

77.00 Each      

27.12/P-38 Numbering of ceiling fans or fittings with approved 
paint including all labour material etc. complete as 
required 

        

27.12.1 Lettering up to 7 cm height 1.00 Each      
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27.13/P-39 Providing and fixing pilot lamp over main distribution 
fuse boards/boxes with 16mm bracket with lamp 
holder paw shade controlling switch, including wiring 
and other necessary material as required 

        

27-14/P-39 Providing and fixing wooden board of suitable size 
(maximum 12'X18') for fixing of house service meter 
with necessary materials and connection testing etc. 
compkete as per specification : 

        

  Single phase metre 88.00 Each      

  Three phase metre 101.00 Each      

30.1/P-42 Dismantalling of existing light/Fan/Bell/ socket out let 
point on separate board! wiring with insulated wire in 
casing/conduit batten complete with fitting and 
accessories 

2.00 Each      

30.2/P-42 Making the site clear of the dismentalled installation 
by refilling the hole with cement mortar & finished with 
paint gitties and replacing to match the colour of wall 
and ceiling 

4.00 Each      

30.3/P42 Dismetalling of existing socket outlet point on same 
board in any system of wiring  

2.00 Each      

30.4/P-42 Dismetalling the existing armoured/ unarmoured cable 
or single core wires of submain main circuit in any 
system of wiring including recoiling 

2.00 Meter     

30.6/P-42 Dismentalling of D.F. Board, D.P.Switch T.P. & T.P.N. 
or D.B. of any size complete with board or angle/flat 
iron frame and making site clear including the refilling 
hole & repainting to match colourof wall 

4.00 Each     

30.8/P-42 Dismentalling the existing ceiling/exhaust cabin fan 
with complete accessories and making the site clear 

6.00 Each      

30.10/P-42 Dismentalling of existing water tight flourescent tube 
fitting/M.V. Lamp fitting with making the site clear 

5.00 Each      

30.13/P-42 Providing recess in brick wall suitable for erection of 
exhaust fan up to 450 sweep complete with grouting 
of nut bolts, plastering and colour wash to match the 
colour of wall  

        

30.13.1 For wall thickness up to 9” 114.00 Each      

30.13.2 For wall thickness up to 15” 163.00 Each      

30.13.3 For the stone wall thickness up tol 5” 195.00 Each      
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32.3/P-44  Earthing with Cooper Earth plate 600 mm x 600 mm x 
3 mm thick including accessories and providing 
masonary encloser in cement mortor, cover plate 
having locking arrangement on the top and 
G.l.Watering pipe 20mm dia 2.7 metre long etc.(but 
without charcoal or coke and salt) complete as 
required. 

6817 Each      

32.5/P-44 Add extra for using salt and charcoal/coke for 
G.l.Plate or copper plate earth electrode as required 
including excavation & refilling  

472.00 Each      

32.6/P-44 Supplying and laying 8 SWG copperwire at 0.5 metre 
below ground level as conductor earth electrode 
including soldering etc as required Supplying and 
laying 6 SWG G.l. wire at 0.5 metre below ground 
level as conductor earth electrode including soldering 
etc as required  

74 Each      

33.1/P-48 supply of XLPE insulated power cable (conforming lS-
7098) 1100 volt grade / Heavy  

38.00 Each               

  duty power cable conforming to IS 1554-1100         

  volts grade, 2 corel3. core/4 core         

33.1.2 ISI MARKED with Alu.Strandedlsolid conductor  
ARMOU RED 2 Core 

        

33.1.2.2 4 Sq.mm(Heavy Duty) 84 Metre      

33.1.2.3 6 Sq.mm(XLPE) 95.00 Metre      

33.1.2.4 10 Sq.mm(XLPE) 84.00 Metre      

33.1.6 ARMOURED 3 /1/2...............Core 129.00 Metre      

33.1.6.1. 25 Sq.mm.(XLPE) 232.00 Metre      

33.1.6.2 35 Sq.mm.(XLPE) 273.00 Metre      

33.1.6.3 50 Sq.mm(XLPE) 360.00 Metre      

33.1.8/P-49 ARMOURED4 CORE         

33.1.8.1 6 Sq.mm(XLPE) 136.00 Metre      

33.1.8.2 10 Sq.mm(XLPE) 146.00 Metre      

33.1.8.3 16 Sq.mm(XLPE) 188.00 Metre      

33.1.8.4 25 Sq.mm(XLPE) 245.00 Metre      

33.6/P-52 Supplying and fixing heavy duty cable gland for PVC 
insulated armoured cable with brass washer, Rubber 
ring complete erected with cable and lead connection 
etc.as per specification complete. 

        

33.6.1.1 Gland size 22 mm suitable for cable 2,3,3.5 & 4 x 
upto6 Sqmm 

29.00 Each      
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33.6.1.2 Gland size 22 mm suitable for cable 2,3,3.5 & 10 
Sq.mm or 2 x 16 Sq.mm 

34.00 Each      

33.10/P-54 supplying & installing G.l.Pipe for protection of 
underground cable fixed on wall/support/ in 
trench/fixed between two ngid existing support of 
wall/beam for erection of ceiling Fan/down rod for stiff 
pendent for light luminaries/fan/protective for earthing, 

        

  lightening conductor down stiip/everhead service 
line/for submer cable or centrifugal pump for water 
supply with necessary iron clamp coupler, bend, te, 
elbow, nuts and bolts etc. complete in as approved 
manner as required to complete the job excluding cost 
of excavation/dismentalling & other finshed masonary 
item complete 

        

33.10.1 For B Class pipe lSl Marked (IS-1161-68)          

33.10.1.1 15mm  85.00 Each      

  20mm  112.00 Each      

  duty power cable conforming to IS 1554-1100         

  volts grade, 2 core/3. core/4 core         

33.1.2 ISI MARKED With Alu.Stranded/solid conductor 
ARMOURED 2 Core 

        

33.1.2.2 4 Sq.mm(Heavy Duty) 84 Metre      

33.1.2.3 6 Sq.mm(XLPE) 95.00 Metre      

33.1.2.4 10 Sq.mm(XLPE) 84.00 Metre      

33.1.2.4 ARMOURED 3 Core         

33.1.6.1 25 Sq.mm.(XLPE) 232.00 Metre      

33.1.6.2 35 Sq.mm.(XLPE). 273.00 Metre      

33.1.6.3 50 Sq.mm(XLPE) 360.00 Metre      

33.1.8/P-49 ARMQU RED 4 CORE         

33.1.8.1 6 Sq.mm(XLPE) 136.00 Metre      

33.1.8.2 10 Sq.mm(XLPE) 146.00 Metre      

33.1.8.3 16 Sq.mm(XLPE) 188.00 Metre      

33.1.8.4 25 Sq.mm(XLPE) 245.00 Metre      

33.6/P-52 Supplying and fixing ,heavy duty cable gland for PVC 
insulated armoured cable with brass washer, Rubber 
ring complete erected with cable and lead connection 
etc.as per 

        

  specification complete.         

33.6.1.1 Gland size 22 mm suitable for cable 2,3,3.5 & 4 x 
upto6 Sq.mm 

29.00 Each      

33.6.1.2 Gland size 22 mm suitable for cable 2,3,3.5 & 
lOSqmm or2 x16 Sq.mm 

34 Each      
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33.10/P-54 supplying & installing G.l.Pipe for protection of 
underground cable fixed on wall/support! in 
trench/fixed between two rigid existing support of 
wall/beam for erection of cefling Fan/down rod for stiff 
pendent for light luminaries/fan/protective for earthing, 

        

  lightening conductor down strip/everhead service 
line/for submer cable or centrifugal pump for water 
supply with necessary iron clamp coupler, bend, te, 
elbow, nuts and bolts etc. complete in as approved 
manner as required to complete the job excluding cost 
of excavation/dismentalling & other finshed masonary 
item complete 

        

33.10.1 For B Class pipe ISI Marked (IS-1161-68)           

33.10.1.1 15mm  85.00 Each      

33.10.1.2 20mm 112.00 Each      

      C/F....     

  B/F........         

33.10.13 25mm 156.00 Each     

33.10.14 32mm 199.00 Each     

33.10.15 40mm 233.00 Each     

33.10.16 50mm 299.00 Each     

33.10.2 For A Class G.l. pipe ISI Marked (IS-1161-69)          

33.10.2.1 32.00 mm 175.00 Each     

33.10.2.2 40.00 mm 223.00 Each     

33.10.2.3 50.00 mm 276.00 Each     

33.13.7 
P-55 

Laying of one number PVC insulated and PVC 
sheathed power calbie of 1:1 KV 

        

  grade of size not excedding 25 sq.mm in the existing 
RCC Hume/stone/ware/G.l.Pipe as required 

10.00 Meter     

Laying and fixing of one number PVC         33.13.17 
P-56 sheathed aluminium conductor cable of 1.1 kv grade 

of size not exceeding 25 Sq.mm on surface etc. as 
required 

38.00 Meter     

33.13.21 
P-56 

Laying of underground cable armoured/ unarmoured 
as per specification in air with approved type of iron 
clamps complete  

        

33.13.21.1 2/3/4 Core cable upto 16 Sq.mm 18.00 Meter     

33.13.21.2 3/3 1/2  /4 Core cable upto 25 Sqmm to 120 Sq.mm 26.00 Meter     
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34.8 
P-60 

Supplying and drawing guard wire/earth wire/bearer 
wire 13mm2 (4mm dia) G.l. including stringing, 
binding at existing insulators or brackets, jointing, 
jumpering, conecting etc.as required and clearing of 
obstacles(if any) 

6993.00 Km.     

34.11 
P-60 

Installing iron clad weather proof cut outs on existing 
pole or surface board/boxes with necessary materials 
complete including fixing and connection etc. 

        

  excluding cost of cutouts as reequired          

34.11.1 15/16 Amps. 250 volts 24.00 Each     

34.11.2 15/16 Amps. 500 volts 39.00 Each     

34.11.3 30/32 Amps. 500 volts 45.00 Each     

34.11.4 60/63 Amps. 500 volts 102.00 Each     

34.11.5 100 Amps. 50C volts 172.00 Each     

34.53 
P-64 

Providing ar:d fixing 5Ommx3.2MGI Long pipe 
(including accessories) complete with 50 mm x 50mm 
x 6mm angle iron bracket on wall and 75 mmx 90 mm 
shackle insulator with straps for house service 
connection.  

1101.00 Each     

34.58/P-64 supplying of angle/channel flat iron fitting for overhead 
lines such as cross arms, clamps brackets, welding 
and other necessary materials as per specification  

44.00 Kg.     

34.60/P-64 Labour charges for fixing D brackets of angle iron 
50x50x6 mm size on existing wall masonary with 
required materials complete 

21.00 Each      

34.37/P-63 Supplying and eraction of 75mmx9Omm shackle 
insulator with Gi. bolts, nuts, and straps etc. as 
required 

58.00 Each      

34.38/P-63 Supplying and eraction of lOOmmxllOmm shackle 
insulator with G.l. bolts, nuts, and straps etc. as 
required  

59.00 Each      

  Following Electrical Matrial must be used          

  (1) PVC Copper Cunductor wire - Finolex         

  (2) Steal Conduct Pipe - BEC         

  (3) Modular Switch - Finolex , Legrang , Hevelex and 
Aacessries  

        

 (4) MCB , Isolater , Rccb , MCB DB -Havalles Legrand          
  (5) XLPE Insolate Cable - Finolex          
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